
Contract for Surveying Services Contract No. 18-5IDP1009 
ERP Contract No. 4565 

THE STATE OF TEXAS § 

COUNTY OF TRAVIS § 

CONTRACT FOR SURVEYING SERVICES 
Indefinite Deliverable Contract with Work Authorizations 

THIS CONTRACT FOR SURVEYING SERVICES is made between the State ofTexas, acting through 
the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701-2483 (State), and 
TranSystems Corporation dba TranSystems Corporation Consultants, having a principal business 
address at 500 West 7 t h Street, Suite 1100, Fort Worth, TX 76102 (Surveyor), for the purpose of 
contracting for surveying services. 

As part of its responsibilities under Transportation Code, Chapter 202, the State requires land surveys to 
determine the location and design needs of roads, streets, and highways throughout the state. The 
State has determined that the services of professional land surveyors are sometimes necessary to carry 
out the required surveys. Under Texas Government Code, Chapter 2254, Subchapter A, and 43 TAC 
§9.30 et seq., the State requested letters of interest from professional land surveyors to assist the State 
by providing surveying services. The State has selected the Surveyor and desires to contract for 
surveying, described in more detail as follows: 

The work to be performed will include various types of professional land surveying services within 
and along Right-of-Way and easements in support of preliminary engineering, construction 
engineering and maintenance work within the State. 

The State and the Surveyor agree as follows. 

SECTION 1. SCOPE OF SERVICES. The State and the Surveyor will furnish items and perform 
services as identified in Attachment B (Services To Be Provided by the State), and Attachment C 
(Services To Be Provided by the Surveyor). All services provided by the Surveyor will conform to 
standard surveying practices, to the Texas Department of Transportation's Right of Way Manuals, to the 
Survey Manual, to the GPS Manual of Practice, to the Professional Land Surveying Practices Act, to the 
General Rules of Procedures and Practices promulgated by the Texas Board of Professional Land 
Surveying, to the Texas Society of Professional Surveyors' Manual of Practice for Land Surveying in 
Texas, and to all other applicable rules and regulations. 

SECTION 2. CONTRACT PERIOD. 
A. Contract Period. The period after this contract becomes effective and before it is terminated is the 
Contract Period. This contract becomes effective when executed by both parties and terminates four 
years after it becomes effective, unless the Contract Period is: 

(1) modified by written supplemental agreement before the date of termination under Attachment 
A (General Provisions), Article 4 (Supplemental Agreements); or 

(2) otherwise terminated in accordance with Attachment A (General Provisions), Article 24 
(Termination and Remedies). 

BACKGROUND 

AGREEMENT 
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B. Maximum Contract Period. The maximum Contract Period is the time needed to complete all work 
authorizations issued in the first two years of this contract. 
C. Unauthorised Work. The State wiii make no payment ter anywork 
before or after the Contract Period. 

SECTION 3. COMPENSATION. 
A Maximum Amount Payable. The maximum amount payable under this contract is shown in 

AttachmentE(Schedule of Rates). Payment under this contract beyond the end ofthe currentfiscal 
biennium is subject to availability of appropriated funds. Iffunds are not appropriated,this contract shall 
be terminated immediately with no liability to either pady. 
B. Basis ot Payment. The basis of payment and reimbursement of costs is set forth in AttachmentE 
(Schedule ot Rates). Satisfactory work progress isaconditionot payment. 
C. Reimbursement ot Eligible Costs. Tobe eligible for reimbursement, the Surveyor's costs must 

(1) be incurred in accordance with the terms ofavalid work authorization; 
(2) be in accordance with AttachmentE(Schedule of Rates); and 
(3) complywith cost principles set forth in 48 CPR Part 31. 

0. Surveyor Payment ot Subproviders No later than ten days after receiving payment from the 
State, the Surveyor shall pay all subproviders forwork performed underasubcontract. The State may 
withhold all payments that have or may become due if the Surveyorfails to comply with the ten-day 
payment reguirement The State may also suspend the work under this contract or any work 
authorization until subproviders are paid. This reguirement also applies to all lower-tier subproviders, 
and this provision must be incorporated into all subcontracts. 

SECTIONS. PAYMENTREOUIREMENTS 
A. Invoices The Surveyor shall reguest payment by submitting the original of an itemized invoice ina 
form acceptable to the State. The Surveyor may submit an invoice no more frequently than monthly and 
no later than ninety days after performing the work or incurring the cost. Por each work authorization, an 
invoice shall show the contract number^the work authorization number,the total amount earned to the 
date of submission, the amount due as of the date of the invoice, and whether the invoice is for the 
completion ofall work underthe work authorization orfor less than all work. 
B. Withholding Payments. If payment is withheld, the State shall notify the Surveyor and specify 
conditions that would allow the State to release the payment The State reserves the right to withhold 
payment: 

(1) lfadispute over the work or costs is not resolved within thirty (30)days; 
(2) pending verification that work is satisfactory; 
(3) if the Surveyor becomesadelinguent obligor under Pamily Code, §231.006; 
(4) if reguired work product is not received; or 
(5) ifthe State Comptroller of Public Accounts will not issueawarrant to the Surveyor 

C. Required Reports 
(1) As reguired in AttachmentH,the Surveyor shall submit Progress Assessment Reports on 

Exhibit H-3 to repod payments made to Disadvantaged Business Enterprises or Historically 
Underutilized Businesses. Cne copy shall be submitted with each invoice. 

(2) Before contract closeout, the Surveyor shall submitaPinal Report on Exhibit H-4 to the 
address set forth in AttachmentH. 

(3) With each invoice,the Surveyor shall submitaseparate progress report showing,for each 
work authorization, tbe percentage ofwork that was completed during the billing period and the 
percentage ofwork completed to date. The Surveyor shall also submit any written report reguested by 
the State to document the progress of the work. 
0. Subproviders and Suppliers List The Surveyor must provide tbe Statealist, compiled on Exhibit 
H-5/OBE or Exhibit H-6/HUB, of all subproviders and suppliers that submitted guotes or proposals for 

Survey-Survey_Contract Page 2 of 3 Rev 08/24/2015 



OontrectforSurveying Services Contract No. t8-5IOP10ug 
EPP Contract No. 4565 

subcontracts. Tbis list sball include subproviders'and suppliers'names, addresses, and telepbone 
number 
E. Oebtto tbe State. If tbe State Comptroller of Public Accounts is probibited from issuingawarrant or 
initiating an electronic funds transfer to tbe Surveyor because ofadebt owed to tbe State, tbe State 
sball apply all payment due tbe Surveyorto tbe debt or delinguent tax until tbe debt or delinguent tax is 
paid in full. 

SECTiCN2.WCRKA0THCRi2ATiONS.Toa 
work autborizations using form C-linAttacbmentO(WorkAutborizations). Tbe Surveyor must sign and 
returnawork autborization witbin seven working days after receipt. Tbe Surveyor's failure to accepta 
work autborization inatimely manner is grounds for termination of tbis contract. Tbe State is oot 
responsible for actioos by tbe Surveyor or costs incurred by tbe Surveyor except to tbe extent tbat 
actions or costs are directly associated witbavalid work autborization. Terms and conditions governing 
tbe use of work autborizations are set fortb in AttacbmentA(Oeneral Provisions), Articlel^Work 
Autborizations). 

SECTiCN6.SiCNATCRYWARRANTY Tbe undersigned signatoryfortbeSurveyorwarrantstbattbe 
signatory is an officer of tbe organization forwbicb tbis contract is executed and bas tbe autbority to 
execute tbis contract on bebalf of tbe Surveyor. Tbis warranty is made to induce tbe State to enter into 
tbis contract. 

SECTION 7. NOTICES. All notices to either party by the other party will be delivered personally or sent 
by U.S. Mail, postage prepaid, to the following respective addresses: 

Surveyor: 
Principal / Sr. Vice President 

The State of Texas: 

TranSystems Corporation dba Professional Engineering Procurement Services Director 
TranSystems Corporation Consultants Texas Department of Transportation 

500 West 7 t h Street, Suite 1100 125 E. 11* Street 
Fod Worth, Texas 76102 Austin, Texas 78701 

The notice shall be received by the addressee on the date delivered or deposited in the mail, unless 
otherwise provided. Either party may change the above address by sending written notice of such 
change to the other in the manner provided. 

SECTION 8. INCORPORATION OF PROVISIONS. Attachments A through H are made part of this 
contract. The parties shall comply with the provisions of Attachments A through H as if they were set 
forth in full within the body of this contract. 

THE SURVEYOR 

^ * g ^ > 
nature) 

Raul Pena III 
(Printed Name) 

Principal / Sr. Vice President 

f THE STATFORTEXAS 

LtGen 
(Signature) 

I F . Weber USMC (Ret) 

^ 

(Title) 

(Date ^>/A 

Ex. scutive Director 

3 
(Tile) , 

\\-U\lh\<7 
\ (Dak) " 
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Attachments to Contract for Surveying Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services To Be Provided by the State 
C Services To Be Provided by the Surveyor 
D Work Authorizations 

Form D-1 Work Authorization 
Form D-2 Supplemental to a Work Authorization 

E Schedule of Rates 
F Computer Graphics Files 
G Not Applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded 
Professional or Technical Services Contracts - See Attachment H 
Instructions - Not Applicable 

H - F N Disadvantaged Business Enterprise (DBE) for Race-Neutral 
Professional or Technical Services Contracts - See Attachment H 
Instructions - Not Applicable 

H - S G Historically Underutilized Business (HUB) Requirements for State 
Funded Professional or Technical Services Contracts - State of Texas 
HUB. Subcontracting plan required - See Attachment H Instructions 

H - S N Historically Underutilized Business (HUB) Requirements for State 
Funded Professional or Technical Services Contracts - No State of 
Texas HUB - Not Applicable 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report - Not Applicable 
H - 4 Subprovider Monitoring System Final Report 
H - 5 Federal Subproviders and Supplier Information Not Applicable 
H -6 HUB Subcontracting Plan (HSP) Prime Contractor Progress 

Assessment Report 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Supplemental to a Work Authorization 
3 Suspension of Work Authorizations 
4 Supplemental Agreements 
5 Additional Work 
6 Progress 
7 Personnel, Equipment, and Material 
8 Subcontracting 
9 Surveyor's Responsibilities 
10 Inspection of Work 
11 Submission of Work Product 
12 Maintenance, Retention, and Audit of Records 

12A License for TxDOT Logo Use 
13 Civil Rights Compliance 
14 Insurance 
15 Child Support Certification 
16 Ownership of Data 
17 Patent Rights 
18 Compliance with Laws 
19 Noncollusion 
20 Debarment Certifications 
21 Lobbying Certification 
22 Gratuities 
23 Conflict of Interest 
24 Indemnification 
25 Disputes 
26 Termination and Remedies 
27 Severability 
28 Successors and Assigns 
29 Prior Contracts Superseded 
30 Nepotism Disclosure 
31 Office of Management and Budget Audit Requirements 
32 Public Information 
33 E-Verify Certification 
34 Restrictions on Employment of Former State Officers or 

Employee 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Surveyor shall not begin any work until the State and the Surveyor have signed a work 
authorization for the work. The State will make no payment for any work performed or cost incurred 
before a work authorization is fully executed or after the completion date specified in the work 
authorization. The completion date for a work authorization may not extend beyond the Contract 
Period. All work authorizations must be issued within two years after this contract is fully executed. 
B. Contents. Each work authorization shall specify (1) the scope of work to be performed; (2) a 
period of performance with a beginning and ending date; (3) a full description of the work to be 
performed; (4) a work schedule with milestones; (5) a maximum cost; (6) whether the basis of 
payment is lump sum, unit cost, or specified rate; and (7) a work authorization budget calculated 
using rates set forth in Attachment E (Schedule of Rates). Additional contract terms and conditions 
may not be included in a work authorization. A work authorization may not waive any responsibilities 
or obligations contained in this contract. In the event of any conflict in terms and conditions between 
a work authorization and this contract, the terms and conditions of this contract shall prevail. Each 
work authorization shall be signed by both parties and become a pad of this contract. 
C. Budget. A work authorization budget shall set forth in detail (1) a list of the work to be performed; 
(2) the computation of the cost of the work described in the work authorization; and (3) the maximum 
amount payable under the work authorization. The State will not pay items of cost that are not 
authorized under Attachment E (Schedule of Rates) and will not pay rates that exceed those 
authorized in Attachment E (Schedule of Rates). 
D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is 
the State's intent to issue work authorizations under this contract, the Surveyor shall have no cause of 
action based on the State's failure to issue work authorizations under this contract or on the number 
of work authorizations issued. 
E. Emergency Work Authorizations. The State, in its sole discretion, may accept the Surveyor's 
signature on a faxed copy of a work authorization as satisfying the Surveyor's obligation to execute 
the work authorization if the signed original is received by the State within five business days after the 
State's receipt of the fax. 

ARTICLE 2. SUPPLEMENTAL TO A WORK AUTHORIZATION 
A. Necessity of Supplemental to a Work Authorization. Work under a work authorization is 
limited to the work specified in the work authorization. Before any work may be performed that is not 
specified in a work authorization and before any additional costs are incurred, the parties shall 
execute a supplemental to a work authorization in the form set forth as Form D-2 in Attachment D 
(Work Authorizations). A supplemental to a work authorization may not be executed after the 
expiration of the work authorization it is supplementing or outside the Contract Period. Under no 
circumstances will the State pay more than the maximum amount payable set forth in Attachment E 
(Schedule of Rates), as it may be amended by supplemental agreement from time to time. 
B. Extension of Time. If the Surveyor determines or reasonably anticipates that the work 
authorized in a work authorization cannot be completed before the specified completion date, the 
Surveyor shall promptly notify the State. In its sole discretion, the State may agree to extend the 
work authorization period by joint execution of a supplemental to a work authorization. 
C. Change in Scope. The scope of work authorized in a work authorization may only be altered 
through execution of a supplemental to a work authorization. If the change in scope affects the 
amount payable under a work authorization, a revised work authorization budget shall be 
incorporated in the supplemental to a work authorization. 
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ARTICLE^.SUSPENSICNCPWCRKAUTriCRIZATICNS 
A. Notice Tbe State may suspendawork authorization without terminating this contract by notifying 
the Surveyor orally. Cral notification must be followed by written confirmation. 
B. Reinstatement. Thestatemayreinstateasuspendedworkautborization by giving written notice. 
Unless waived in writing by the parties, the reinstatement will be effective sixty business days after 
tbe notice is provided. 
C. Contract Period Not Affected Suspension ofawork authorization does not affect tbe Contract 
Period. The work autborization will terminate under its own provisions or at the end ofthe Contract 
Period, wbicbever occurs first, uniess tbis contract, tbe work autborization, or botb are amended to 
authorize additional time, as appropriate. 
O. Limitation of Liability. Tbe State is not liable for work performed or costs incurred before tbe 
date authorized by tbe State to begin work, during periods wben work is suspended, or after tbe 
completion date of the work authorization, or after the Contract Period. 

ARTICLED SUPPLEMENTALACREEMENTS 
The terms of this contract may be modified by Supplemental Agreement A supplemental agreement 
must be fully executed within the Contract Period. 

ARTICLED. AOOITICNALWCRK 
A. Notice, if the Surveyor believes that any assigned work is beyond tbe scope of this contract or 
any work authorization issued under this contract, the Surveyor shall promptly notify the State in 
writing and demonstrate how the assigned work constitutes additional work. 
B. Supplemental Agreement If the State finds that the work does constitute additional work, the 
State shall so advise the Surveyor. The parties may then executeasUpplementalagreement,awork 
autborization,orasupplementaltoawork authorization,as appropriate. 
C. Waiver of Rights. By failing to complywlth this article, the Surveyorwaives any right to 
compensation or reimbursement with regard to additional work. 

ARTICLE6.PRCCRESS 
A. Communications. Prom time to time during the progress of the work, the Surveyor shall confer 
with the State. The Surveyor shall prepare and present all information that is reguested by the State 
or is necessary for the State to evaluate the work. 
B. Reports. The Surveyor shall promptly advise the State in writing of events that may havea 

significant effect on the progress ofawork authorization. 
( t ) The Surveyor shall promptly advise the State in writing of any problems,delays, or 

adverse conditions that will materially affect the ability to meet goals on schedule. This disclosure will 
be accompanied by statement of the action taken or contemplated and any state or federal 
assistance needed to resolve the situation. 

(2) The Surveyor shall also promptly advise the State in writing of favorable developments or 
events that enable meeting goals sooner than anticipated. 

ARTICLET.PERSCNNEL,ECOIPMENT,ANO MATERIAL 
A. Surveyor Resources. The Surveyor shall maintain an office, employ sufficient personnel, and 
possess adeguate eguipment to perform the services reguired under this contract. The Surveyor 
certifies that it currently has adeguate gualified personnel in its employment for performance of the 
services reguired under this contract or that it will be able to obtain adeguate gualified personnel from 
sources other than the State. 
8. Removal of Contractor Employee. All employees of the Surveyor assigned to this contract shall 
have sufficient knowledge and experience to enable them to perform the duties assigned to them. 
The State may reguire the Surveyor to remove any employee from work authorized in this contract if 
in the sole opinion ofthe State, the work of that employee does not comply with this contract orthe 
conduct of that employee is detrimental to the work. 
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0. Removal otProject Manager. The Surveyor shall notify the State in writing as soon as possible 
afteraproject manager is removed from work on tbis contract and shall give tbe reason forthe 
removed In any event, this notice must be given no laterthan three business days afterthe removal. 
0. State Approval otReplacement Project Manager. The Sorveyor may oot repiaoe the project 
manager,temporarily or permanently, without the advance written approval of the State. 
E. Ownership ot Acguired Property^ Except to the extent thataspecific provision of this contract 
states to the contrary, the State shall own all intellectual property acquired or developed underthis 
contract and all eguipment purchased hythe Engineer or its subcontractors under this contract. All 
intellectual property and eguipment owned hythe State shall he delivered to the State when the 
contract terminates. 

ARTICLE6.SUBC0NTRACTIN0 
A. Prior Approval. The Surveyor shall not assign, subcontract, or transfer any professional services 
related to the work under this contract without the advance written approval of the State. 
B. Required Provisioos. All subcontracts for professional services shall include the provisions 
contained in AttachmentA(OeneralProvisions)and any other provisions reguired by law. 
C. Surveyor Responsibilities. Asubcontract does not relieve the Surveyor of any responsibilities 
under this contract. 

ARTICLE9.SURVEY0R S RESPONSIBILITIES 
A. Accuracy. The Surveyor shall be responsible forthe accuracy ofwork and shall promptly make 
any revisions or corrections made necessary by its errors, omissions, or negligent acts. The 
Surveyor's responsibility for revisions and corrections under this article will be determined by the 
State. Errors made by the Surveyor will remain the Surveyor's responsibility as long as allowed by 
applicable law. If the Surveyor submits work that does not complywlth the terms ofthis contract, the 
State shall instruct the Surveyor to take actions necessary to bring the work into compliance with this 
contract. No additional compensation shall be paid for work performed under this paragraph. 
B. Seal. The Surveyor shall sign, seal, and date all appropriate surveying submissions to the State 
in accordance with theTexas Surveying Practice Act and the rules of theTexas Board of Professional 
Land Surveying. 

ARTICLED. INSPECTION OFWORK 
A. Review Rights. Authorized representatives of the State and, when federal funds are used, the 
U.S.Oepartment ofTransportation shall have the right at all reasonable times to review the work 
performed under this contract and the premises in which work is being performed. 
B. Reasonable Access. The Surveyor shall provide and reguire its subproviders to provide all 
reasonable facilities and assistance for the safety and convenience of state orfederal representatives 
in the performance of their duties. 

ARTICLED. SUBMISSION OFWORK PRODUCT 
At the State's reguest, all work product shall be submitted in preliminaryform for approval by the 
State before the final work product is issued The State's comments on the Surveyor's preliminary 
work product shall be addressed in the final work product. 

ARTICLED. MAINTENANCE, RETENTION,AN0AUDITOFRECORDS 
A. Retention Period. The Surveyor sball maintain all books, documents, papers, accounting 
records, and other evidence pertaining to costs incurred and services provided (Records). The 
Surveyor shall make the Records available at its office during the Contract Period and for seven 
years from the date of final payment under this contract, until completion of all audits, or until pending 
litigation has been completely and fully resolved, whichever occurs last. 
B. Availability. The State, the Federal Highway Administration, the United States Oepartment of 
Transportation, its Office of Inspector Oeneral, the State Auditor's Office, and the United States 
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Comptroller Oeneral shall have access to the Records for the purpose of making audits, 
examinations, excerpts, and transcriptions. 
C. State Auditor Toe State Auditor may conduct 
funds from tbe state directly under this contract or indirectly throughasubcontract under this contract. 
Acceptance of funds directly under this contract or indirectly throughasubcontract under this contract 
acts as acceptance otthe authority otthe state auditor, under the direction otthe legislative audit 
committee, to conduct an audit or investigation in connection with those tunds. An entity that is 
subject to an audit or investigation must provide the State Auditorwitb access to any information the 
State Auditor considers relevant to the investigation or audit. 

ARTICLE 12A. LICENSE FORTxOOT LOCO USE 
A. Grant ot Licensed Limitations The Surveyor is grantedalimited revocable nonexclusive 
license to use the registeredTxOOT trademark logo (TxOOT Flying'T") on any deliverables prepared 
under tbis contract that are the property otthe State. The Surveyor may not make any use otthe 
registeredTxOOT trademark logo on any other materials or documents unless it first submits that 
reguest in writing to the State and receives approval tor the proposed use. The Surveyor agrees that 
it shall not alter,modify,dilute, or otherwise misuse the registeredTxOOT trademark logo or bring it 
into disrepute. 
B. Notice ot Registration Reguired: The Surveyor's use of the Flying'T'under tbis article shall be 
followed by the capital letterRenclosedwithinacircle(^ that gives notice that the Flying'T'is 
registered in the United States PatentandTrademark Office (USFTO). 
0. No Assignment or Sublicense. The Surveyor may not assign or sublicense the rights granted 
by this article withoutthe priorwritten consent of tbe State. 
0. Term ot License. The license granted to the Surveyor by this article shall terminate at the end ot 
theterm specified in Article2of this contract. 

ARTICLE 13.CIVILRI0FITS COMPLIANCE 
A. Compliance witb Regulations.The Surveyor shall comply with the regulations ot theU.S. 
Oepartment ofTransportation,49 CFR Parts 21,25,27,and 28,as they relate to nondiscrimination, 
and with Executive Order11248,titled Egual Employment Opportunity,as amended by Executive 
Order11375. These regulations and orders are collectively referred to as the Regulations. 
8. Nondiscrimination. The Surveyor, with regard to the work performed by it during this contract, 
shall not discriminate on the basis of race,color,sex, national origin,age, religion,or disability in the 
selection and retention of subcontractors, including procurement of materials and leases of 
eguipment. 
C. Solicitations tor Subcontracts. In all solicitations for work to be performed underasubcontract, 
including procurement of materials or leases of eguipment, each potential subcontractor or supplier 
shall be notified by the Surveyor of the Surveyor'sobligations underthis contract and the Regulations 
relative to nondiscrimination on the basis of race,color,sex, national origin,age, religion,or disability. 
0. Intormation and Reports. The Surveyor sball provide all information and reports reguired by the 
Regulations or by directives issued under the Regulations. The Surveyor shall also permit access to 
its books, records, accounts, other sources of information, and to its facilities, to the extent they are 
determined by theTexas Oepartment ofTransportation or the Federal Highway Administration to be 
pertinent to ascertaining compliance with the Regulations or directives issued under the Regulations. 
If any information reguested of the Surveyor is in the exclusive possession of another who fails or 
refuses to furnish this information, the Surveyor shall so certify to the Texas Oepartment of 
Transportation or tbe Federal Highway Administration, as appropriate, and shall explain in detail the 
efforts it has made to obtain the information. 
E. Sanctions tor Noncompliance. Ifthe Surveyor does not comply fully with the nondiscrimination 
provisions of this contract, the State shall impose whatever contract sanctions it or the Federal 
Flighway Administration considers appropriate, including: 

1. Withholding payments until the Surveyor complies; or 
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2. Terminating or suspending this contract, in whole or in part. 
P. Incorporation otProvisions. The Surveyor shall include the provisions of paragraphs (A) 
through (E) in every subcontract, including procurement of materials and leases of equipment, unless 
exempted hythe Regulations or directives issued onder it the Surveyor becomes 
involved in or is threatened with litigation withasubcontractor or supplier asaresult of its inclusion of 
these provisions, the Surveyor may ask the State to enter into that litigation to protect the interests ot 
the State and may ask the United States to enter into that litigation to protect the interests otthe 
United States 

ARTICLE 14. INSURANCE 

The Surveyor cedities that it has insurance on tile with the Contract Services, otthe Texas 
Oepartment ofTransportation in the amount specified onTexas Department ofTransportation Porm 
1560-CSS. The Surveyor certifies that it will keep current insurance on file with that office for the 
duration otthe Contract Period It insurance lapses during the Contract Period, the Surveyor shall 
cease work untilanew certiticateot insurance is provided. 

ARTICLED. CHILD SUPPORT CERTIFICATION 
Under Section 231.006, Texas Family Code, the Surveyor certifies that the individual or business 
entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or 
payment and acknowledges that this contract may be terminated and payment may be withheld if this 
certification is inaccurate. If the above certification is shown to be false, tbe Surveyor is liable to the 
state for attorney's fees, the cost necessary to complete the contract, including tbe cost of advertising 
and awardingasecond contract, and any other damages provided by law or the contract. A child 
support obligor or business entity ineligible to receive payments because ofapayment delinquency of 
more than thirty (30)days remains ineligible until: all arrearages have been paid; the obligor is in 
compliance withawritten repayment agreement or court order as to any existing delinquency; or the 
court of continuing jurisdiction over the child support order has granted the obligor an exemption from 
Subsection(a)of Section 231.006,Texas Family Code, as part ofacourt-supervisedeffortto improve 
earnings and child support payments. 

ARTICLE 16. OWNERSHIPOF DATA 
A. Work tor Hire. All services provided underthis contract are considered work for hire, and all 
data, basic sketches, charts, calculations, plans, specifications, and other documents created or 
collected under the terms of this contract are the property of the State. 
8. Disposition ot Documents All documents and data prepared by the Surveyor and all 
documents and data furnished to the Surveyor by the State shall be delivered to the State at its 
request The Surveyor,at its own expense, may retain copies of documents or any other data that 
have been furnished the State under this contract, but use ofthe documents or data is subject to 
permission by the State. 
C. Release ot Survey Data and Documents. The Surveyor will not release any survey data or 
documents created or collected underthis contract except to its subproviders and to the extent 
necessary to complete this contract. All subcontracts shall includeaprovision that acknowledges the 
State's ownership of the survey data and documents and prohibits its use except to the extent 
necessary to complete this contract. The Surveyor is responsible for any improper use of survey data 
or documents by its employees, officers, or subproviders, including costs, damages, or other liability 
resulting from improper use. Neither tbe Surveyor nor any subprovidermaychargeafee for survey 
data or documents. 

ARTICLED. PATENT RIGHTS 
The State and theU.S. Department ofTransportation shall have the royalty-free, nonexclusive, and 
irrevocable right to use and to authorize others to use any patents developed by the Surveyor under 
this contract. 
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^ T ^ 0 ^ ^ 8 C O ^ P ^ ^ C 6 ^ T ^ ^ W 8 
The Surveyor shall comply with all applicable federal, state, and local l9ws, statutes, codes, 
ordinances, rules, and regulations and with tbe orders and decrees otatny court and of any 
administrative body or tribunal in any manner affecting the performance of this contract, incl^ 
workers compensation laws, minimum and maximum salary and wage statutes and regulations, 
nondiscrimination laws, and licensing laws and regulations. At the reguest of tbe State, the Surveyor 
shall furnish satisfactory proof of its compliance with this article. 

^ 0 0 ^ 6 ^ NONCO^^S^ON 
A. ^far^anty^ Tbe Surveyor warrants tbat it bas not employed or retained any company or person, 
other than a bona tide employee working solely tor the Surveyor, to solicit or secure this contract and 
that it has not paid or agreed to pay any company or Surveyor any fee, commission, percentage, 
brokeragefee, gifts, or any other consideration, contingent on or resulting from the award or making 
ot tbis contract 
8 . Liaoility^ For breacb or violation ot tbis warranty, tbe State sball bave tbe rlgbt to annul tbis 
contract without incurring any liability or in its discretion, to deduct trom tbe contract price or 
compensation or otherwise to recover tbe toll amount ottbe tee, commission, percentage, brokerage 
tee, gitts, or other consideration. 

^ T ^ C ^ 2 0 0 6 6 A R ^ 6 N T C 6 ^ F ^ T ^ O N 8 
The parties are prohibited trom making any award at any tier to any party that is debarred or 
suspended or otherwise excluded trom or ineligible tor participation in Federal Assistance Programs 
under Executive Order 12849, ^Debarment and Suspensions 6y executing this agreement, the 
Surveyor certifies that it is not currently debam 
tor participation in Federal Assistance Programs under Executive Order 12549. The parties to this 
contract sball require any party to a subcontract or purchase order awarded under this contract to 
certify its eligibility to receive Federal tunds and, when reguested by tbe State, to tumish a copy ottbe 
certification. 

^ T I C ^ ^ ^ 0 0 6 ^ N 6 C 6 R ^ F ^ C ^ O N 
Inexecutingthiscontract, the signatories certify to the best of his or her knowledge and belief, that: 
A. Payment of Funds. No federal appropriated funds have been paid or will be paid by or on behalf 
of the parties to any person for influencing or attempting to influence an officer or employee of any 
federalagency, a Member of Oongress, an officer or employee of Oongress, or an employee of a 
Memberof Congress in connection with the awarding of any federal contract, the making of any 
federalgrant, the making of any federal loan, the entering into of any cooperative agreement, andthe 
extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement. 
6. Certification Status. The Surveyor certifies that it is not: 

1. a person reguired to register as a lobbyist under Chapter S08, Government Code; 
2. a public relations firm; or 
3. a government consultant. 

C Oisclosure Form. It any funds other than federal appropriated funds have been paid or will be 
paid to any person for influencing or attemphng to influence an officer or employee of any agency, a 
MemberofCongress, an officer or employee of Congress, or an employee of a Member of Congress 
inconnectionwithfederalcontracts, grants, loans, or cooperative agreements, the signatory torthe 
Funding Agency shall complete and submit the federal Standard Fom^ LLL, ^Disclosure Form to 
Report Lobbying,^ in accordance with its instructions 
O Su^ba^ards. The parties shall reguire tbat me language otthis certification be included in the 
awarddooumentsforallsubawardsatalltiers(includingsubcontracts,8Ubgrants, and contracts 
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u n d e r g r a d loans, and 
accordingly. 
E. Penalties. SubmissionofthiscertificationisaprereguisiteimposedbyTitle31Ll.S.C.§1352for 
making or entering into this transaction. Any person who fails to file the reguired certification shall be 
subject toacivil penalty of not less than ^16,0^ 

ARTICLE22. GRATUITIES 
A. Employees NotToBenetlt . Employees of theTexas Department ofTransportation may not 
accept any benefit, gift, orfavorfrom any person who is doing business with orwho reasonably 
speaking may do business with the State under this contract. The only exceptions are ordinary 
business lunches and items that have received the advance written approval of the Executive Director 
of theTexas Department ofTransportation. 
13. Liability. The State may terminate this contract if the Surveyor or any other person who is doing 
business with or wbo reasonably speaking may do business with the State under this contract offers 
benefits, gifts, orfavors to State employees in violation ofthis policy. 

ARTICLE 23. CONFLICT OP INTEREST 
The Surveyor represents that the firm has no conflict of interest that would in any way interfere with 
its or its employees'performance of services for the depadment orwhich in any way conflicts with the 
interests of the depadment. The Surveyorfurther certifies that this agreement is not barred because 
ofaconflict of interest pursuant toTexas Governments 
State. Specifically,the Surveyor certifies that none of tbe following individuals, nor any or theirfamily 
members within the second degree of affinity or consanguinity, o w n s l ^ o r more interest, or hasa 
financial interest as defined under Texas Government Code,Section 2261.252(b), in tbefirm: any 
memberoftheTexasTransportation Commission, TxDOT's Executive Oirector, General Counsel, 
Chief of Procurement and Eield Supped Operations, Oirector of Procurement, or Director of Contract 
Services. The firm shall exercise reasonable care and diligence to prevent any actions or conditions 
that could result Inaconflict with the department's interests. 

ARTICLE 24. INDEMNIFICATION 
A. Errors, Omissions, NegligentActs. The Surveyor shall indemnify the State and its officers and 
employees from all claims and liability that result from any error,omission,or negligent act of the 
Surveyor or of any person employed by the Surveyor under this contract. 
B. Attorney Pees. The Surveyor shall also indemnify the State from any and all expense, including 
attorney fees that may be incurred by tbe State in litigation or otherwise, to the extent that the 
expense results from any error, omission, or negligent act of the Surveyor or of any person employed 
by the Surveyor under this contract. 

ARTICLE25. DISPUTES 
A. Procurements by the Surveyor. The Surveyor shall be responsible for the resolution of any 
claim arising out ofany procurement made by the Surveyor in supportofthe services authorized by 
this contract. 
B. Disputes Concerning Work or Cost. Any dispute concerning this contract orwork or rates 
underthiscontractshall be resolved under43TAC §9.2. 

ARTICLE26.TERMINATION AND REMEDIES 
A. Causes. Tbis contract may be terminated by: 

1. Written agreement of the parties; 
2 Written notice from either party because the other party did notfulfill its contractual 

obligations; or 
3. Thirty days'written notice from the State, with or without cause. 
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B. Payments Due Atter Termination. If the State terminates this contract, the State will not be 
liable for any fees otber than those tbat are due at the time of termination. It tbis contract is 
terminated under Article 26(A)(3), the Surveyor shall not incur costs during the thidy days after notice 
is given if tbose costs are more than tbe costs incurred during the immediately preceding thirty days. 
C. Value ot Completed Work. The State shall determine the value of anywork that has been done 
at tbe time ot termination. Compensation tor partial work sball be calculated on tbe basis ottbe 
percentage otwork completed at tbe time ot termination In making tbet calculation,tbe State will 
consider 

1. Actual costs incurred,notto exceed the rates set forth in AttachmentE(Schedule of 
Rates), in performing tbe work to tbe date ot termination; 

2. Tbe amount otwork tbat was satisfactorily completed as ottbe date oftermination; 
3. Tbe value of tbe work tbat is usable to tbe State; 
4. Tbe costto tbe State ofemployinganotberfirm to complete tbe reguired work; 
5 Tbe time reguired to employ anotberfirm to complete tbe work; 
6. Ctberfactors tbat affect tbe value to tbe State oftbe work performed. 

0. Payment ot Additional Costs. If tbis contract is terminated under Adicle 25(A)(2), tbe State may 
take over tbe project and prosecute tbe work to completion. Tbe Surveyor sball be liable to tbe State 
for any additional cost to tbe State caused by tbe termination. 
E. Excusable Delays. Exceptwitb respect to defaults by subproviders, the Surveyor will not be 
considered in default for any failure tbat arises out of causes beyond tbe control and without tbe 
negligence of tbe Surveyor These include acts of Cod orthe public enemy,acts of the Government 
in its sovereign or contractual capacit^,fires, floods,epidemics, quarantine restrictions, strikes, freight 
embargoes, and unusually severe weatber. 
P. Surviving Reguirements. Except for provisions tbat specifically establisb responsibilities tbat 
extend beyond tbe Contract Period, termination and payment undertbis adicle extinguish tbe rights, 
duties, and obligations of the State and the Surveyor under this contract. 
G. Remedies. This contract sball not be considered as specifying the exclusive remedy for any 
default All legal remedies may be pursued by either party and sball be cumulative. 

ARTICLE2T.SEVERA8ILITY 
If any provision in this contract is for any reason held to be invalid, illegal, or unenforceable in any 
respect, that invalidity, illegality,or unenforceability shall not affect any other provision ofthis contract. 
In that case, this contract shall be construed as if the invalid, illegal, or unenforceable provision bad 
never been contained in it. 

ARTICLED. SUCCESSORS ANO ASSIGNS 
The Surveyor and the State bind themselves and their successors, executors, administrators, and 
assigns to each otber party of this contract and to the successors, executors, administrators, and 
assigns of each other partywitb regard to all covenants of this contract. The Surveyor shall not 
assign, subcontract, or transfer its interest in this contract without the written approval of the State. 

ARTICLED. PRIOR CONTRACTS SUPERSEDED 
This contract constitutes the sole agreement of the parties for the services authorized in it and 
supersedes any prior understandings orwritten or oral contracts between the parties respecting its 
subject matter 

ARTICLED. NEPOTISM DISCLOSURE 
A. In this section the term "relative" means: 

( t)aperson's great grandparent, grandparent, parent, aunt or uncle, sibling,niece or nephew, 
spouse, child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild of the person's spouse 
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B. A notification reguired bythis section shall be submitted in writing to the person designated to 
receive official notices under this contract and by first-class mail addreeeed to Contract Services 
Office,Texas Oepartment ofTransportation,t25Eastt1tb Street, Austin Texas 78701. The notice 
shall specify the Surveyor's firm name, the name of the person who suomitted the notification, the 
contract number,the district, division,or office ofTxOOT that is principally responsible for tbe 
contract, the name ofthe relevant Surveyor employee, the expected role ofthe Surveyor employee 
on the project, the name of theTxOOTemployee wbo isarelative of the Surveyor employee, the title 
otthe TxOOT employee, the work location otthe TxOOT employee, and the nature otthe 
relationship. 
0. By executing this contract, the Sorveyor is certifying that the Surveyor does not have any 
knowledge tbat any of its employees or of any employees ofasubcontractor wbo are expected to 
work under this contract havearelative that is employed hyTxOOTuniess the Surveyor has notified 
TxOOT of each instance as reguired by subsection (b). 
0. if the Surveyor learns at any time that any of its employees or that any of the employees ofa 
subcontractor who are performing work under this contract havearelative who is employed hy 
TxOOT,the Surveyor shall notifyTxOOTunder subsection (b)of each instance within thirty days of 
obtaining that knowledge. 
E. if the Surveyor violates this section,TxOOTmay terminate the contract immediately for cause, 
may impose any sanction permitted by law, and may pursue any other remedy permitted by law. 

ARTICLE 31. OPPiCE OP MANAGEMENT ANO BUOCETAUOiTRECtUiREM 
The parties shall comply with the reguirement of the Single AuditActof ig84,P.L. 98-502,ensuring 
tbat the single audit report includes the coverage stipulated in CMS Circular A-188. 

ARTICLE 32. PUBLIC INPORMATIONANOCONPiOENTiALiTY 
The Surveyor is reguired to make any information created or exchanged with the state pursuant to 
this contract, and not otherwise excepted from disclosure under theTexas Public Information Act, 
available inaformat that is accessible bythe public at no additional charge to the state. 

ARTICLE 33. E-VERIPYCERTIPICATION 

Pursuantto Executive Order RP-80,the surveyor certifies and ensures thatfor all contracts for 
services, the surveyor shall, to the extent permitted by law, utilize the United States Oepartment of 
Homeland Security'sE-Verify system during the term of tbis agreement to determine tbe eligibility of: 

1. All persons employed by the surveyor during the term of this agreement to perform duties 
within the State ofTexas; and 

2. All persons, including subcontractors, assigned by the surveyor to perform work pursuant to 
this agreement. 

Violation of tbis provision constitutesamaterial breach of this agreement. 

ARTICLED. RESTRiCTIONSON EMPLOYE 
Tbe Engineer shall not hireaformer state officer or employee ofastateagencywho, during the period of state 
service or employment, participated on behalf of the state agency in tbis agreement's procurement or its 
negotiation until afterthe second anniversary of the date of the officer'sor employee's service or employment 
with tbe state agency ceased. 
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^ ^ ^ 0 ^ E N T 8 

S5RVICEST085PROVIOE08YTr tEST^T5 

Subject to availability, tbe services to be provided or performed by tbe State will 
include, but not be limited to, tbe following items: 

A. Name,address and phone number otthe State'sProject manager. 

B. Specitications requirements tor all surveys. 

C. Periodically inspect equipment and procedures ottbe Surveyor. 

0. Maintain oversight ot all services provided by tbe Surveyor through periodic 
inspections. 

E. Control,Section and Job Number(CSJ). 

P. Copies ottbe latest Horizontal and Vertical Control Oata 

0. Approved Scbematic Oesign Layout, it any. 

H. Planimetric(2D)and0igitalTerrain Model (30) Piles. 

1. Approved district design standards including Title Sheets withTitle Blocks. 

J. Diagrams, sketches, pbotcgrapbs, and otber applicable documents. 

K. Current Right-ot-Way (ROW) Oeo-Database Templates. 

L. ROW Mapping Check List(s). 

M. Existing ROW maps. 

N. Access to State's Real Time Kinematic (RTK) Virtual Reference Station (VRS) 
Network via License Agreement. 

O. Required Horizontal and Vedical Oatum to be used. 

P. 3.5" Aluminum Disks (ROvV,Benchmark and Global Positioning System(OPS) 
Control). 

0 . Metal Delineator Post (Wing Channel Post) 

R. Delineator Placement Oetail Sheet. 

S o ^ ' x ^ " S u r v e y Control Data Sheetform in ^ c r o s o r r O ^ c e ^ r d ^ 
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ATTACHMENTC 

SERVICES TC BE PRCVIOEO BYTHE SURVEYOR 

Central Standards 

All surveys must meet or exceed the standards set In the Professional Land Surveying 
Practices Act, the General Rulesof Procedures aod Practices promulgated oy the 
Texas Board of Professional Land Surveying (TBPLS), and theTexas Oepartment of 
Transportation (TxOOT) TxOOT Survey Manual, latest edition, and shall he 
accomplished In an organized and professional manner,subject to the approval of the 
State 

The Surveyor shall use the State's ^O^VoB. 7 - ^ r o c e d ^ e s ^ r e ^ n a r v f o ^ e a s e , 
(onllneat: htto:^onllnemanuals.txdot.oov/bcdotmanuals/oor^lndex.htm)and theTxOOT 
Survey Manual, latest edition, as the basis for the format and preparation of all rloht-of-
way documents produced,Including Rlght-of-Way (ROW) maps,propedy descriptions 
(Including parcel plats), and other Rlght-of-Way work products, unless otherwise 
specified hythe State. 

The surveyor shall use the North American Oatum of tg83(NA083),Texas Coordinate 
System of1983 (State Plane Coordinates), applicable to the zone or zones In which the 
work Is performed, with values In U.S. Survey Peet, as the baslsforal l horizontal 
coordinates derived,unless otherwise directed hythe State The Surveyor shall use the 
datum adjustment currently In use hythe State unless otherwise specified hythe State. 

Project or surface coordinates must be calculated by applylngaComblned Adjustment 
Pactor (CAP) to State Plane Coordinate values. The State may direct the Surveyor to 
useaspeclflc CAP foraproject to: a) match existing or ongoing projects, h)conform to 
acounty-wlde surface adjustment factor, ore) be calculated specifically for the project 
area. 

Elevations must be based on the Nodh American Vertical Oatum 88 (NAV088), unless 
otherwise specified by the State 

All CPS work, whether primary control surveys orother, must meet orexceed the 
currentTxCOT Survey Manual,latest edition,to the orderofaccuracy specified In the 
categories Iisted belowor In a work authonzation. I f the order of accuracy Is not 
specified In this Contract or Inawork authorization,the work must meet or exceed the 
order of accuracy specified In the publications listed In this paragraph. 

All conventional horizontal and vertical control surveys must meet or exceed the TxOOT 
Survey Manual,latest edition,and theTexas Society of Professional Surveyors (TSPS) 
Manual of Practice for Land Survevlno In the State ofTexas, latest edition,to the order 
of accuracy specified,and In the categories listed below or Inawork authonzation. If 
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theorderofaccuracy isnotspec i f ied in th isCont rac tor ina work authorization, the 
work must meet or exceed the order of accuracy specified in the publications listed in 
this paragraph. 

lo orderto eosure accuracy and accountability o t the services provided uoderthis 
Cootract, the State may require the Surveyorto cedity work performed uoderthis 
Contract as true and correct according to PCCS standards, theTxDCT Survey Manual, 
latest edition,or theTSPS Manual of Practice for Land Surveying in the State ofTexas, 
as may he applicable. 

The Surveyor shall provide temporary signing aod trattic cootroi io aod around survey 
operatioos; thesigning and trattic control shall complywlth provisionsot theTexas 
Manual of LlniformTraffic Control Devices. All signs, flags and safety equipment shall 
he provided hythe Surveyor. The Surveyor shall notify the Puhlic Information Cffice of 
the District where the work is to he performed at least five working days in advance of 
any lane closures. 

The Surveyor shall provide all personnel, equipment, and materials necessary for the 
performance of the activities required bythis agreement or hy any work authorization. 

TheSurveyor shall provideSurvey Data (original and processed)totheStateon a 
compact disk or other approved medium. The Survey Data must be fully compatible 
with the State's computer system and with programs in use by the State at the time of 
the submission, without further modification or conversion. The current program 
formats used by the State are: ^c roso^ C^ce Word 207^for word processing, 
^ c r o S f a f ^ v ^ a n d C ^ 
Database platform. Data collection programs must be compatible with the current impod 
formatsallowed by C ^ C P A ^ ^ r v e y a n d beattributed with current Feature Codes. 
These programs may be replaced at the discretion of tbe State. 

Variations from these software applications or other requirements listed above shall only 
be allowed if requested in writing by the Surveyor and approved by the State. 

The Surveyor shall perform CualityControl^CualityAssurance on all procedures,field 
surveys, data,and products prior to delivery to the State.The State may also require 
the Surveyor to review the survey work performed by other surveyors.lf, at any time, 
during the course of reviewingasubmittal of any item it becomes apparent to tbe State 
that the submittal contains errors, omissions, and inconsistencies, the State may cease 
its review and return the submittal to the Surveyor immediately for appropriate action by 
the Surveyor. A submittal returned to the Surveyor for this reason is notasubmittal for 
purposes of the submission schedule. 

The Standards for services that are not boundary-related but that relate to surveying for 
engineering projects may be determined by the construction specifications, design 
specifications, or as specified by the State. 
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Specific Work ToBe Performed 

The Surveyor shall perform surveying services for projects and locations as directed by 
the State per the function codes and description of work provided below. 

FUNCTION CODE 93o(93u)-RICHT^OP^WAY(ROW)OATA 

ROW Mapping 

ROW Mapping includes me performance of oo the ground surveys end 
preparation of parcel maps, legal descriptions (metes and bounds descriptions), 
and right-of-way maps. 

f PURPOSE 

The purpose of right-of-way mapping is to prepare documents suitable for 
the acguisition of reaiproperty interests and the prohahie issuance o f a 
titie policy. 

2 OEFINITIONS 

Por purposes ofthis Contract, the following definitions shall apply: 

a Abstract Map (Working Sketch)-Adrawing to scale prepared from 
record documents depicting proposed right-of-way lines, existing 
right-of-way lines, easement iines, and privatepropedy lines with 
relevant grantee names, recording data, and recording dates. 

b. Closure^AreaCalculationSheet-Acomputergeneratedprint-out 
of the. area and the perimeter bearings, distances, curve data, and 
coordinates of an individual parcel of iand to be acguired. 

c. Denial of Access L i n e - A line which indicates specific location 
where access to the roadway is denied. 

d. Property Oescription-Adocument prepared as an exhibit for the 
conveyanceof a property interest, reflectingaboundary survey, 
signed and sealed by a Registered Professional Land Surveyor 
(RPLS), attached to an acguisition deed as Exhibit A, and consists 
of the following two (2) parts: 

i Awritten metes and bounds description delineating the area and 
the boundary and describing the location ofan individual parcel of 
land unique to all other parcels of land. 
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ii. A p a r c e l p l a t - A n ^ ^ i n c h b y l l i n c h formatted drawing to scale 
depicting all me information shewn en me right-of-way mep 
regarding an individual parcel of land to be acguired. 

e. Cwner-Themostcurrentt i t le holder of record as determined bya 
study of the Real Property Records. 

f. Parent Tract - A unit or contiguous units ot iand under one 
ownership,comprisingasinglemarketabletract of land consistent 
with the principle ot highest and hest use. 

Aparent tract may be described byasingle instrument or several 
instruments. A single parent tract cannot be severed byapubl ic 
right-of-way, easement, or separate ownership which destroys unity 
otuse. 

g. ParentTract lnset-Asmal l line drawing,to an appropriate scale, 
of the parent tract perimeter placed upon the right-of-way map in 
the proximity otthe respective parcel. Rarent tract insets are used 
in cases where the parent tract cannot be shown to the same scale 
as the right-of-way map. Since parenttract insets are used to 
identify the limits and location of parent tracts,they must include 
puhlic right-of-ways, utility easements and fee strips, and 
identifiable water courses which bound the parent tract. 

h. Point of Beginning (P.C.B.)-Acorner of the parcel of land to be 
acguired, located on the proposed right-of-way line andbeing the 
beginning terminus of the first course of the property description. 

i Point of Commencing (P.C.C.)-Amonumentedproperty corner 
which can he identified in the Real Property Records and is located 
outside the proposed right-of-way corridor. Por title purposes,the 
point of commencingmustbeamonumented backcornerof the 
parenttract. In the eventamonumented back corner of the parent 
tract cannot be recovered, the nearest identifiable monumented 
property corner located outside the proposed right-of-way corridor 
may be used. 

j . Preliminary Right-of-Way L a y o u t - A drawing to scale depicting 
proposed right-of way lines; existing right-of-way lines; proposed 
pavement; access denial lines; the proposed centerline alignment, 
private property lines; easement lines; visible improvements; visible 
utilities; and the station and offsetfromthecenterlinealignmentto 
each PointofCurvature(PC),PointofTangency(PT), and angle 
point in the proposed right-of-way lines and to eachPC,PT,and 
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angle point in the existing rigbt-of-way lines in areas of no proposed 
acguisition. 

k. Right-of-Way M a p s - A s e r i e s of 22 incb by 34 inch drawings to 
scale depicting the results of relevant elements of records researcb, 
field work, analysis,computation, and map making reguired to 
determine title, delineate areasand boundaries, and looateand 
describe utilities and improvements to tbe extent necessary to 
appraise tbe value and negotiate tbe acguisition ot individual 
parcels of private land foraproposedright-ef-way project. 

3 RRCCEOORE 

All standards, procedures and eguipment usedby tbe Surveyor sball be 
sucb tbat,ataminimum,tbe results ottbe survey sbaii be in compliance 
witb tbe precision and Accuracy Reguirements" settodb bytbe latest 
Board Rule as promulgated by tbe Texas Board ot Rrotessional Land 
Surveying (TBRLS). 

a. Abstract Map (Working Sketch) 

Tbe Surveyor sball prepare an abstract map sutticient to determine 
tbe following: 

i. Any and all interests ot public record beld in tbe land to be 
acguired. 

ii. Tbe total record holdings to be acguired trom an owner 
contiguous toaland. 

iii. Any and ail interests in land beld in common to beacguired 
(shopping mall parking lots, subdivision reserves, etc.) 

iv. Any and all improvements proposed by other agencies which may 
haveabearing on project development 

v. All calledmonuments,bearings,and distances as per recorded 
intormation. 

b. Right-of-Way Map 

The Surveyor shall field locate items such as: property corners, 
existing right-of-way markers, improvements, and visible utilities. 
The Surveyor shall verify and update the planimetric file as directed 
bytheStete. 
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The Surveyor shall preparearight-of-way map for each proposed 
rightofway project A right-of-way map must includeatitle sheet, 
anindexsheet,asurvey control indexsheet, ahorizontal control 
data shoot, aod sufficient plan sheets to cover the proposed 
project, aod other sheets as directed hythe State The State has 
developed staodard titie sheets, index sheets, and pian sheets, 
copies of which the Surveyor shaii reguest and secure for aii 
purposes of this Contract. 

By mutual agreement between theTBPLS and the State, rightof­
way maps need not he signed and seaied hyaRPLS. 

Plan sheets must include, hut need not he limited to, the following 
items of information: 

Proposed right-of-way lines delineated with appropriate hearings, 
distances,andcurve data. Curve data must include the radius, 
delta angle, arc length, and long chord hearing and distance. 

Existingrightofway lines delineated with appropriate hearings, 
distances, and curve data to the extent necessary to describe the 
individual parcels of land to he acguired. Curve data must include 
the radius,deltaangle,arc length,and long chordhearing and 
distance. 

The proposed project baseline alignment delineated with 
appropriate bearings, distances, and curve data Curve data 
must includethe station of the curve, Point of Intersection(PI), 
radius, delta angle, arc length, tangent length, long chord bearing 
and distance, and theNandEcoordinates of the curve PI. All 
alignment PCs, PTs, and even 500 foot stations must be labeled 
as to station. 

Proposed paving lines combined with relevant existing paving 
lines must he shown to the extent necessary to compile a 
complete picture of proposed traffic movements. Proposed 
paving on the final product submitted to the State must be shaded 
withadot pattern or highlighted by some other means acceptable 
to the State. 

Denial of Access lines must be shown sufficiently to indicate 
areas where access is to be denied and where access is to be 
permitted. 

. Private property lines must be delineated with appropriate 
bearings, distances, and curve data to the extent necessary to 
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describe tbe individual parcels of land to be acguired. Curve data 
sball include tbe radius, delta angle, arclengtb,and long chord 
bearing and distance. 

vii. League lines andsurvey lines must be shown and identified by 
name and abstract number. 

viii. County lines and city limit lines must be located and identified by 
name. 

ix. Anor tbar rowmustbe sbownoneacb sneet,and, if possible, 
located in tbe upper rigbt corner of tbe sbeet. 

x. Monumentation set or found must be sbown and described as to 
material and size. 

xi A station and offset must be sbown for eacb PC,PT,and angle 
point in tbe proposed rlgbtof way lines Stations and offsets sball 
be sbown witb respect to tbe proposed centerline alignment. 

xii. Intersecting and adjoining public right-of-ways must be sbown and 
identified by name, rigbt-of-way widtb, and recording data. 

xiii. Railroads must be sbown and identified by name, rigbt-of-way 
width, and recordingdata. 

xiv. Utility corridors must be identified as to easement orfee. 

xv Easements and fee strips must be sbown and identified by widtb, 
owner,and recordingdata. 

xvi. Building lines or set-back lines must be sbown and identified. 

xvii. Visible improvements located witbin tbe proposed right-of-way 
corridor or witbin 50 feet ofaproposed rigbt-of-way line must be 
sbown and identified. 

xviii. Structures must be identified as commercial or residential, by 
number of stories, and as to type (brick, wood frame, etc.). 

xix Structures wbicb are severed by a proposed rigbt of-way line 
must be dimensioned to tbe extent necessary to completely 
delineate tbe severed parts. 

xx. Parking areas, billboards, and other on-premise signs which are 
severed byaproposed rigbt-of-way line must be dimensioned to 

PageNet 35 AttachmentC 



Contracts. 18-5IOP1000 
ERP Contract No. 4505 

the extent necessary to delineate that portion of the parking area, 
billboard, or sign which is located witbin the proposed right-of-way 
corridor. 

xxi. In cases where structures are located outside the proposed right-
of-way corridor and witbin ten feet ofaproposed right-of-way line, 
the shortest distance between the structure and the proposed 
right-of-way line must be shown. 

xxii. If the structure is an element of the planimetric furnishedto the 
Surveyor hythe State,the Surveyor may snap to the structure to 
determine the shortest distance to the proposed right-of-way line. 
ttowever,if the distance is less than three feet, the Surveyor shall 
verify the distance in the field. 

xxiii. Visible utilities located within the proposed right-of-way corridor or 
within 50 feet ofaproposed right-of-way line must he shown and 
identified. 

xxiv. Visible location of vents and filler caps of underground fuel 
storage tanks situated within the proposed right-of-way corridor or 
within 50 feet of the corridor must be determined and shown. 

xxv. Pointsof commencing and pointsof beginning mustbe shown 
and labeled. Points of beginning must be shown with their 
respectiveNandEsurface coordinates. As an exception,apoint 
of commencing will not be reguiredin the case o fa to ta l taking 
withoutaremainder. 

xxvi. Each parcel of land to be acguired must be Identified byaparcel 
number which shall appear in the ownership tabulation and on the 
rightofway map in the proximity ofthe respective parcel. Ifthe 
Surveyor is unfamiliar with the criteria used by the State to assign 
parcel numbers, theSurveyorshall seek theassistanceof the 
State at the time the abstract map is complete. 

xxvii. An ownership tabulation must he shown that includes the parcel 
number, existing area of tbe parent tract, lot(s) and block(s) 
constituting the parent tract when applicable, owner's name, type 
of conveyance, film code, county clerk's file number, taking area, 
and remaining area of the parent tract located left and right of the 
centerline alignment or both. Types of conveyance, film code and 
file numbers refer to conveyances to the State and will be added 
to the rightofway map by the State atalater date. The Surveyor 
must provide several blank lines in the tabulation block to facilitate 
future map additions. 
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xxviii. A parent tract inset must be sbownforeach parent trect wbicb 
cannot be sbown to scale on the right-ot-way map. Tbe use et 
broken scale lines must be avoided. When parent tract insets are 
used, tbo point of commencing witb tbo appropriate bearing and 
distance to tbe point ot beginning may be sbown on tbe parent 
tract inset. 

xxix. Anote must be included on tbet i t iesbeetand eacb map sbeet 
stating tbe source ot bearings, coordinates, and datum used. Tbe 
note must aiso inciude tbe National Geodetic Survey (NGS) or 
otber basis monument(s) name or identification number, State 
Plane Coordinatezone information, EFCCFI information, Grid or 
Surface values and theCombined Adjustment Factor or Surface 
Adjustment Factor. 

xxx. Appropriatenotes must be included on tbe title sbeet and eacb 
mapsbeet stating tbe following: 

D Month(s)and year abstracting upon which the map is based. 

D Month(s)and year field surveys were conducted upon which 
tbe map is based. 

^ Month and year the map was completed by the Surveyor. 

xxxi. The right-of-way Control-Section-Job (CSJ) number,if available, 
sball be sbown on eacb rigbt-of-way map sbeet. 

xxxii. The SurveyorshallPlacefourTick Marks, one in each quadrant 
of the map sheet, showing the Latitude and Longitude (Lat/Long) 
and tbe Nortb/Eastsurface coordinate of eacb mark Thetick 
marks may be placed on the match lines of each map sheet,if 
convenient. Afootnotestatement must also beplaced on tbe 
sbeet defining tbe tick marks as Lat/Long in Decimal Degrees. 

c. Exhibits 

TheSurveyorshallprepareaFroperty Description for each parcel 
or tract consisting of two parts: ( l )ametes and bounds description 
o f the property and (2) a parcel plat. Each partof a Property 
Descriptionmust besignedand sealed byaRPLS. 

I. Metes and bounds description 
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A metes end bounds description most bo prepared tor eacb 
paroei ot iand to be acquired. Tbe State bas developed standard 
formatsformetesand bounds descriptions,copies of wbicb tbe 
Surveyor sbaii request and secure tor aii purposes ot tbis 
Contract. Metes and bounds descriptions must inciude, but need 
net be limited to, tbe following items of information: 

D State,County, and Survey witbin wbicb tbe proposed parcel 
ot iand to be acquired is iocated. 

D A reference to unrecorded and recorded subdivisions by 
name, iot, block, and recording data to tbe extent appiicabie. 

D preference by name to tbe grantorand grantee,date and 
recording data of tbe most current Instrument(s) of 
conveyance describing tbe parent tract. 

I t i s tbepre fe renceof tbeSta te to useexecution dates in 
deed references as opposed to recording or filing dates, in 
any case, tbe metes and bounds description sball make 
clear wbicb date is being used 

D A point of commencing. 

D Apo in to f beginning witbtbeappropriateNand Esurface 
coordinates. 

^ A series of courses, identified by number and proceeding in 
aclockwise direction,describing tbe perimeter of tbe parcel 
of land to be acquired, and delineated witb appropriate 
bearings, distances, and curve data. 

Curve data must include tbe radius, delta angle, arc lengtb, 
and long cbord bearing and distance. 

Eacb course must be identified eitberasaproposed rigbt-of-
way line,an existing rigbt-of-way l ine,oraproperty line of 
tbe parent tract. Eacb property line of tbe parent tract must 
be described witb an appropriate adjoiner call. 

D A description of all monumentation set orfound sball include, 
asaminimum,size and material. 

D preference to tbe source of bearings, coordinates, and 
datum used. 
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II. Parcel plat 

A parcel plat must be prepared foreacb parcel ot land te be 
acquired. Tbe State has developed standard formats for parcel 
plats, copies et wbicb tbe Surveyor sball request aod secure tor 
all purposes lo tbis Cootract. Parcel plats roust loclude eacb aod 
every Item of Informatlonshownontbe right-of-way map which 
concerns tbe Individual parcel. 

4 AOHEPENCETCSTANCAROS 

Por purposes of clarlty,conslstency, and ease of understanding,the State, 
asan acqulrlngagency of private property torpubl lcuse, basadopted 
standards and formats for right-of-way mapping wbicb bave proven to 
facilitate tbe processes of negotiation, appraisal, relocation assistance, 
and condemnation. The Surveyor shalladheretotbesestandards and 
formats to every extent possible to ensure tbat tbe needs of tbe State are 
met. 

5 CENERALSPECIPICATICNS 

Por purposes of tbis Contract, tbe following general specifications for rlgbt 
of-way mapping apply: 

a. Completed right-of-way maps must besubmltted to tbe State In 
both Microstation CACC files and Adobe PCP format that conform 
to produclngaflnal print or plot which Is 22 Inches by 34 Inches In 
size wl tha2t Inch by 32 Inch printed border posltlonedB^lnch from 
tbe top,bottom,and rlgbt edge oftbe sbeet. 

b. Parcel plats must be submitted to the State o n ^ ^ l n c b b y l t Inch 
bondpaperwlthrespectlvebordersof B r i o c h e s by 10 Incbes, 
posltlonedB^lnch from the top,bottom,and rlgbt edge of the sheet. 
Matcb lines must be used wbere more tban one sbeet Is required. 

c Right-of-way maps must be drawn t o a s c a l e o f l l nch -50 fee t . 
An appropriate scale other t han l l n c h ^ 5 0 f e e t m a y b e u s e d o n 
some proposed rlgbt of way projects witb prior approval by tbe 
State 

d. The smallest size lettering acceptable onarlght-of-way map shall 
be 1̂ 10 of one Inch (Leroy #100) because right-of-way maps are 
reduced In size by one-half for archiving purposes. Arlght-of-way 
map which contains any lettering smaller thanl^lO of one Inch will 
not be accepted by tbe State. 
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e. Parcel plats must be drawn toapreferred scale o f l i n c h - 5 0 feet. 
An appropriate scale otber t han l i n cb -SOfee tmaybeusedon 
some proposed right-of-way projects witb prior approval by tbe 
State, In the case ofavery large parcel which would be difficult to 
sbow witb clarity on a single 8 ^ incb by 11 incb sheet, tbe 
Sorveyor sball use multiple 8 ^ incb by 11 incb sheets witb 
matching lines. 

t. The smallest size lettering acceptable onaparcel plat shall beO.OO 
ot an incb (Leroy #60). 

g. Property descriptions sball b e s u b m i t t e d o n ^ ^ i n c h b y 11 incb 
bond paper. 

b. TbeSurveyor sball obtain Stateapproval priorto usinga paper 
product not previously approved by tbe State. 

0 GENERAL RECUIPEMENTS 

Por purposes of thisContract, tbetollowing general reguirementssball 
apply: 

a. Copies ot instruments otrecord submitted totbe State must be 
indexed by parcel number. 

b. Coordinates appearing on right-of-way maps,on parcel plats, and 
in property descriptions must be surface coordinates based on tbe 
Texas Coordinate System. Tbe appropriate combined adjustment 
factors(sea level factor multiplied by the scale factor) for each zone 
of tbe coordinate system, wbicb bave been developed by tbe State, 
must be noted. 

In order to obtain surface coordinates,tbe Surveyor sball multiply 
grid coordinates by tbe appropriate combined adjustment factor for 
eacb zone, as provided by tbe State (Tbe Crid coordinates 
multiplied by tbe combined adjustment factor - surface 
coordinates). 

c. Line and curve tables may be used wben necessary. 

d. Tbe number of centerline alignment stations to be sbown on a 
singleplansheetarerestricted tothe extent necessary toallow 
approximately four inches between matcb lines and sbeet borders 
for future detaiis and notes. 
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e. A minimum four incb by four incb space sball be reserved at tbe 
bottomrigbtcornerofeacb map sbeetforfuture revision notes. 

f. Based on tbe discretion and direction of tbe State,a5^8 incb Iron 
Rod witb fbo State's Aluminum Cap (or ofbor appropriate 
monument) may be set on tbe proposed rigbt-of-way line, and may 
bereplaced a t a iater date witb tbe State'sType ii rigbt-of-way 
marker. 

Wben tbe State's 5^8 " iron rod witb tbe State's Aluminum Cap is set 
for PCs, RTs, RIs, aod 1500 foot stations, tbe double asterisk 
symbol (^) must be sbown on tbe map sbeets and written into and 
sbown in tbe property description and must be accompanied by tbe 
foiiowiog note: 

"^Tbe monument described aod set may bo replaced witb tbe 
State's Type il rlgbtofway marker upon tbe completion o f tbe 
construction project, onder tbe supervision of a RRLS, eitber 
employed or retained by tbe State. 

CIS SUBMISSION RECUIREMENTS ANO STANDARDS 

All ROW Mapping projectworkautborizations are subject to tbe following 
submission reguirements and standards: 

a. Tbe reguired geo-referenced parcel data (features) must be 
submitted in ArcCIS 10 format or tbe current version in use by tbe 
State and in tbe format of tbe current ROW Ceo-Database 
Template, wbicb sball be provided by tbe State 

b. Tbe template is available for downloadfromtbeROW Division's 
webpage on tbe State's internet site (txdot.gov),along witb more 
detailed reguirements. 

c. Tbe template's Coordinate System is Ceograpbic coordinates 
(longitude and latitude), Nortb American Catum of1983 in Cecimal 
Degrees (8 or more place after tbe decimal point). 

d. Tbe data must be geospatially correct and submitted to tbe State in 
tbe exact format of tbe template. 

ELECTRONIC RIGHT-OF-WAY MAPPING STANDARDS 
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The primery purpose ef mis section is to provide instructions for the 
graphics standards, file management structure, ar^d naming conventions, 
for rigbt-of-way mapping electronic deliverables submitted to tbe State's 
Right-of-Way Division 
an integral part of the right-of-way mapping package. 

The software,filetypes and file formats must be compatihlewiththose 
used bythe Oistrict^OivisionOesignforSchematics and PS^E(e.g , native 
^ c ^ o S f a f ^ u t i l e s for g raph i cs , ^c^oso f rO^ce^^d2^^0 fo r metes 
and hounds descriptions). 

a. ^c^oSfa^onV^ 

All graphic files for Map Sheets andParcel Plats must he native 
OON files created using ^ c ^ o S f a f ^ V ^ v v i t h the State's current 
seed filesand the State's workspace environment, settings, and 
resource files. 

h. Level Library Piles 

The State's current ^croSfaf /onV^ Level Library Piles for right-of-
way mapping will he provided hythe State.The files contains all the 
predefined levels that will normally be needed for right-of-way 
mapping and for showing existing utilities. 

c. Separate OON Piles for Each Map Sheet 

The Surveyor sballprovide oneOON file for each mapsheetso 
that eacb right-of way map sheet is spatially correct (snapping on 
elements gives correct coordinate values), This allows multiple 
users to work on different sheets at tbe same time fromaserver in 
production, with all the sbeets utilizing the same master reference 
files. (Note:lt is possible to have all the sbeets in one OON,but 
only one person atatime would be able to work on tbe project.) 

The sheet file naming convention is "ROW CSJ^Sheet 
Number.dgn", with an example as followsB'212104065^S01.dgn " 

In the example above, the first nine (9) numbers'212104065''is the 
right-of-way CSJ forthe project and"S01" is thesheet number, 
beginning with number las the cover sheet. 

d. Pormat of the MOP/MRP (Master Oesign Pile or Master Rigbt-of-
Way Piles) OON Reference Piles and Map Sheet Naming 
Conventions 
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The recommended namingprefix for design files IsMOF (Master 
Oesign File). Therefore, tbe prefix must be different for tbe right-of-
way files because the location of the existing and proposed rlght-of-
way in thedesign filesfrom theschematicwil l cbange to seme 
degree after an en fbe ground survey is made for right-of-way 
mapping. Therefore, the prefix could be MRF for Master Right-of-
Way File. 

Tbo corrected Master Right-of-Way Fiies sbaii be given to tbe 
design engineer to be used in the final RS^E so tbat all features of 
construction and tbe reiocation of utilities sbaii be correctiy pieced 
in relation to tbe highway right-of-way and tbe rigbt-of-way ofcross 
streets or roadways. 

TheMaster Right-of-Way Fi lenamingconventionis^'MRFROW 
OSJ^Logical Name.dgn", witb examples as follows: 
MRF2^04065^Scbematicgudgn (Scbematic layout 
submittals 

MRF212104065^Schematic1u0.dgn (Scbematic layout 100^ 
submittals 
MRF212104065^SchemApprov.dgn (Final Approved estate ^ 
FHWAjSchematic); 
MRF212104065^RSFOesign.dgn(FinalR.S.^F. Oesign); 
MRF212tu4055^FxROW.dgn (Existing right-of-way determined by 
RRLS); 
MRF212104065^RropROW.dgn (Rroposed rigbt-of-way of final 
designs 
MRF2121u4u65^0eedRlot.dgn (Oeed Record); 
MRF212tu4065 Rlanimetric.dgn (Aerial mapping topography); 
MRF212104065^ROWTopo.dgn (Improvements data collection); 
MRF212t04055^OesignTopo.dgn (Oesign level data collection 
topography); MRF2121u4u65^Ex0til.dgn (Existing utilities), etc. 

All sheet files wi thaplan view must have the MRFreferenced to 
allow more than one sheet file to be worked on at the same time 

File Structure of Master and Reference OON Files 

The State's preference is to have no subfolders, if possible, to allow 
better transferof data todifferent FO orserverdrive namesor 
OO/OVO's without path problems to reference files when the sbeet 
files are opened. 

Line Weights, Line Styles, Oolors,TextSize,Text Fonts, Scale,and 
Annotations 
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Legib ly is tbe primary concern when choosing tbe scale, iioe 
weights and text size. Not only must thesheets be legible at full 
scale sheet size (22 Inchesx34 inches), they must be completely 
legible at halt scale sheet size(11 inchesxl^ inches). Even it the 
originals or first generation plots ere legible, tbe reproductions 
(copies)mustalso be legible. 

The normal scales for the full scale sheet size must b e l inch^50 
feet (urban) a n d l i n c b - 1 0 0 feet (rural),wbich sball b e l i n c h -
100 teet aod 1 inch - 200 feet, respectively, when plotted or 
reduced to tbe bait soaie sbeet size. 

Minimum iioe weights, text size aod text toot are dictated by 
legibility at half scale sheet size (11 inchesx17 inches). Even it 
the originals or tirst generation plots are legible, the reproductions 
(copies)must also be legible. 

Standard cell library:TxdotSurv^04.celorcurrent State cell files; 
Standard Font: 1 Leroy; and standard State color tables: 
V255COLR.ctborTxgpk.ctb. 

Tbe Surveyor shall use the State's current C^O^A^SurvevSMO 
file tbat sets up new feature codes in SMO file for alignment chains, 
parcel chains and surveychainsthatcan be drawn by GEOPAK 
Survey trom the ORKfile with tbecorrect line styles, colorsand 
weights to the designated levels loaded into the dgn by the State's 
current level library tiles 

Tbe Surveyor shall use ^c^oSfaf/on Packager for the submission 
ot electronic deliverables, which would capture any non-State 
standard rsc, eel, text, etc tiles that were used in the mapping that 
look and plot differently in the State's ^croSfaf/on^ ^ workspace. 

g. Text and Line Colors When Using Color Digital Odboimagery in tbe 
Background 

Tbe predominate colors ot the digital orthoimagery (greens, 
browns, etc) dictate whicbline and text colors standout and are 
legible. Some degree ot trial and error is sometimes needed. 

b Reguired Oata in the C^OPA^Right-of-WayORK Rile 

Alignments, chains ot proposed and existing right-of-way lines, 
parent tracts and taking parcels, and all otherpoints collected in the 
field(start with scbematic or design CRKfile)are reguired. 
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If the design CRK file is too detailed for right-of-way use, input files 
can be created for the information sought trom the design CRK file 
to load into the rigbt-of-way CRK file. 

i. Surface Coordinate and the RCW CIS Ceo-Database 

Surface adjustment factors and basis et datum must be well 
documented in tbe eieotronio deliverables "tile 
structure/deliverables read me" file. 

j . Reguirements tor Eieotronio Deliverables 

Native ^croSfa^cvj V^DCNfiles(referencefiles, sheets files, and 
paroei plats tiles); 

Cc7CPA^Su^e^CPKfiles; 

Separate comma delimited point files (ASCII file)and csv file in the 
following types of coordinates: Surface or Projected Coordinates, 
CridCoordinates(Texas Coordinate System of1963 in U.S. Survey 
feet) and Ceographic Coordinates (WCS-84 in decimal degrees) in 
the following format:point number, northing or latitude, easting or 
longitude, elevation, feature code, description. T^xt^.csv point file 
naming convention is: RCWCSJ^fype of Coordinates.csv 
(Example: 212101065^Surface.csv, 2121u1055^Crid.csv, and 
212101065^WCS84.csv); 

POP's created in ^ c r o S ^ o n V ^ o f Map Sheets (both 22 inchesx 
34 inches and 11 InchesxIB inches,one set in black and white 
and another set in color if there is orthoimagery for tbe background; 

POP's of signedand sealed Property Descriptions, Parcel Plats, 
and Surveyor's Repods and ^c^oso^Or^ce^rd207^documents 
of Property Descriptions and Surveyor's Reports; 

Raw and processed CPS files including adjustment reports. 

DELIVERABLES 

In preparing right-of-way maps, the following are reguired: 

D An Abstract Map (Working Sketcb)oftbe current record title holders. 

^ ARreliminary Map showing the proposed schematic and existing right-of-
way. 
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^ A Pight-ot-Way map tor the project iimits under cover ot Titie Sheet, index 
Sheet,Control Data Sheet, andExhihits otthe property descriptions and 
parcel plats. 

^ Oocumentation stating that the appropriate monuments were set on the 
proposed right-ot-way lines at intersecting property lines, and at all PCs, 
PTs, angle poiots, intersecting right-ot-way lines otsidestreets, aod at 
1,500 toot stations. 

D Cocumentationstating that the appropriate monuments were set on the 
existing rlght-ot-way lines in areas ot no acguisition at all PCs, PTs, angle 
points, and1,500 toot stations, and as directed hythe State. 

^ The Surveyor's repod, outlining the approach, reasons or hasistor the 
existing right-ot-way determination, and conclusions made. 

^ A copy ot the State's right-ot-way mapping check iist, signed hy the 
Surveyor. 

FUNCTION CODE 96U^50)-ROA0WAYDESICN 

A. Oesign Surveys and Construction Surveys 

Oesign Surveys and Construction Surveys inciude pertormance ot surveys 
associated with the gathering ot survey data tor topography, cross-sections, and 
other related work in order to deslgnaproject,or during layout andstakingot 
projects tor construction. 

1 FORFOSF 

The purposeotades ign survey is to providetieid data in supportot 
transportationsystemsdesign 

The purpose otaconstruction survey is to providetieid data in supportot 
highway construction. 

2 DEFINITIONS 

Adesignsurvey is defined as the comhioed pertormance ot research,tield 
work, anaiysis, computation, and documentation necessary to provide 
detailed topographies-dimensional) mapping otaproject site. A design 
survey may inciude, hut need not he limited to locating existing right-ot-
way, cross-sections or datato create cross-sections and OigitalTerrain 
Models (OTM), horizontal and vertical location ot utilities and 
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improvements, detailing of bridges and other structures, review of right-of-
way maps,establishing control points,etc. 

A construction survey is defined es the combined pertormance ot 
reconnaissance, tieid work, anaiysis, computation, and documentation 
necessary to provide the horizontal and vertical position of specific ground 
points to be used hy tho construction contractor for determining iines and 
grades. 

3 TASKS TO BE COMPLETED 

a. Oesign Surveys 

The State will reguest design surveys on an as needed basis. Tho 
Surveyor shaii perform tasks including, but not limited to the 
following: 

I. Obtain or collect data to create cross-sections and digital terrain 
models. 

ii. Locate existing utilities. 

iii. Locate topographical features and existing improvements. 

iv. Provide details of existing bridge structures. 

v. Provide details of existing drainage features (e.g., culverts, 
manholes,etc.). 

vi. Locate wetlands. 

vii. Establish additional and verify existing control points. Horizontal 
and Vedical control ties must bemade and tabulated,to other 
control points in the vicinity, which were established by other 
sources such as,theNationalOeodetlc Survey (NOS), and the 
Federal Emergency Management Agency (PEMA), and any other 
local entities as directed by the State. 

viii. Locate existing right-of-ways. 

ix. Review right-of-way maps. 

x. Locate boreholes 

xi. Perform hydrographic surveys. 
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xii. Llpdate existing control data and prepare survey control data 
sheets,as directed by the State for inclusion intoaconstruction 
plan sot 

TheSurveyorsshall also preparea Survey O o r ^ o ^ n d e x S ^ e e f a n d a 
^or/zo^fe^ and Ve^ca^Oo^ro^S^eer^, signed, sealed and dated by t^ 
professionalengineer indirect responsible charge of thesurveying and 
the responsible RPLS tor insedion into the plan set. The Survey Oonfroi 
^dex S^eef shows an overall view ot the project control and the 
relationship or primary monumentation and control used in the preparation 
ot tbe project; whereas, the ^orizonfa^ and verfjce^ Control sneers 
identities the primary survey control and the survey control 
monumentation used in the preparation otthe project. Both tbe Survey 
Oonfro^ndexS^eer and the ^onzonfaB and 
boused in conjunction witb eacho tberasa set. The State'sformsfor 
these sbeets can he downloaded trom the State's website. 

Tbe following intormation shall be shown on the Survey Oonfro^ndex 
Sneef' 

D Overall view otthe project and primary control monuments set tor 
control otthe project 

D Identitication otthe control points 
D Baseline or centerline 
D Graphic (Bar) Scale 
^ North Arrow 
^ Placement ot note ^ e survey oonfroi /n^brma^on ^es oeen 

a c c e o r e d a ^ d ^ c o r ^ o r a f e d ^ f o f ^ s ^ S ^ ^ which shall be signed, 
sealed and dated byaTexas Professional Engineer employed by 
tbeState 

D RPLS signature, seal, and date 
^ The State's title block containing Oistrict Name,Oounty,Highway, 

andOSJ 

Tbetollowing intormation shall beshownonal l^or /zonfa^and V e r f ^ 
Oonfroi S^eefs: 

^ Location tor each control point, showing baseline or centerline 
alignment and North arrow. 

D Station and offset (with respect to the baseline or centerline 
alignments)ofeacb identified control point. 

D Basis of Oatum for horizontal control (base control 
monument/benchmarkname,number,datum). 

D Basisof Oatumfor the vertical control (base control monument, 
benchmark name, numher,datum). 
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D Oate of current adjustment of the datum. 
^ M o n u m e n t a l 

and Location ties). 
^ Surface Adjustment Factor and unit of measurement. 
^ Coordinates (StateRlan Coordinates^SRCJ2oneand surface or 

grid) 
^ Relevant metadata. 
^ Graphic (Bar) Scaie. 
D Rlacement ot note "Tr^e survey conf^o^ ^nfcvrna^on ^as been 

acceded and /nco^oo ra fed^ fo f ^sPS^^ which sha^^ 
sealed and dated byaTexasRrofessionalEngineer employed by 
tbeState 

D RRLS signature, seal and date. 
^ Tbe State's title block containing Oistrict Name,County, Highway, 

and CSJ. 

b. Construction Surveys 

The State wiii reguest construction surveys on an as needed basis. 
The Surveyor shallperformtasks including, but not limited tothe 
following: 

i. Stake existing or proposed right-of-ways. 

ii. Stake existing or proposed baseline/centerline. 

iii. Stake proposed bridge structures. 

iv. Stake proposed drainage structures (e.g., manholes, culverts, 
etc) 

v. Set grade stakes. 

vi. Recover and check existing control points. 

vii. Establish additional control points. 

viii. Check elevations and locations of structures. 

ix. Oetermine and resolve conflicts associated with survey data. 

4 TECHNICAL REOLIIREMENTS 

a. Oesign surveys and construction surveys must be performed under 
the supervision ofaRRLS currently registered witb theTBRLS. 
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b. Horizontal ground control used for design surveys and construction 
surveys, furnished fo fho Surveyor hy fbe State or based on 
acceptable methodsconducted by fhe Surveyor, must meet the 
standards of accuracy reguired by the State. 

Reference maybe madeto standards of aoouraoy for horizontal 
oontroi traverses, as described in theTxOOT Survey Manuai,iatest 
edition,or tbeTSRSMaoual of Practice for Land Surveying in the 
StateofTexas,as may be aoolicahle. 

c. Vertical ground controiused for designsurveys and construction 
surveys, furnished to the Surveyor by the State or based on 
acceptabie methods conducted bythe Surveyor, must meet the 
standards of accuracy reguired by tbe State 

Reference may be made to standards of accuracy for vertical 
controi traverses, as described in theTxOOT Survey Manuai,iatest 
edition,or theTSRS Manuai of Practice for Land Surveying in the 
State ofTexas, as may be appiicabie. 

d. Side sbots or short traverse procedures used to determine 
horizontal and vertical locations must meet the following criteria: 

i. Side shots or short traverses must begin and end on horizontal 
and vertical ground control as described above, 

ii. Standards, procedures, and eguipment(may be OPS Eguipment, 
LiOAR, TotalStations, etc.)used must be such that horizontal 
locations relative to the control may be reported within the 
following limits: 

D Bridges and other roadway structures: less than O.f of one 
foot 

D Lltilities and improvements: less than 0.2 of one foot. 

D Oross-sections and profiles: less tbanl foot. 

D Boreholes: lessthan^feet. 

iii. Standards, procedures, and eguipment (may be ORS Eguipment, 
LiOAR, Total Stations, etc.) used must be sucb tbat vertical 
locations relative to the control may be reported witbin the 
following limits: 
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^ Bridges and other roadway structures: less than 0.02 of one 
foot. 

D Utilities and improvements: iess than O.tof one foot. 

^ Cross-sections and profiles: less than 0.2 of one foot. 

^ Bore holes: less than 0.5 of one foot. 

5 AOTOMATICN REQUIREMENTS 

a. Rlanimetricdesignfiles(CCN) must hefully compatihlewith trie 
State's ^croSfa^on V^ graphics program without further 
modification or cooversioo. 

h. Electronically collected and processed fieldsurvey data files must 
he fuiiy compatihie with the State's computer systems without 
further modification or conversion. Aii fiies must incorporate oniy 
those feature codes currently heing used hythe State. 

c. OTMmust he fully compatihlewiththe State's C^CPA^system 
without further modification or conversion. AIICTM must he fully 
edited and rectifiedtoprovideacompiete digital terrain modei with 
all necessary hreak lines. 

DELIVERABLES 

The deliverahles to he specked in individuei work authorizations ter 
design surveys and construction surveys shaii he any comhination of the 
foiiowing: 

^ DigitalTerrain Models (DTM) and theTrianguiar Irregular Network 
(TIN) files inaformat acceptable hythe State. 

^ Maps, pians, orsketchesprepared hythe Surveyor showing the 
resuitsoffieid surveys. 

^ Computer printouts or other tabulations summarizing the results of 
fieid surveys. 

D Digital fiies or media aooeptahie hythe State containing fieid survey 
data (ASCII Datafiles). 

Page23of35 AttachmentC 



Contract No. t^5IOFt009 
ERP Contract No. 4565 

^ Maps, plats, plans, sketches, orotherdoouments acquired from 
utility companies, private corporations, or other puhlic agencies, the 
contents ot which are relevant to the survey. 

D Field survey notes, as electronic and hard copies. 

^ A n ^ ^ i n c h h y l l inch survey control date sheet tor each control 
point which must include, hut need not he limited to, a location 
sketch,aphysical description of the point includingaminimum of 
two reference ties, surface coordinates, a surface adjustment 
factor,elevation,and the horizontal and vertical datums used A 
pre-formatted survey control data sheet form in MicrosoftCffice 
Word 20fuformatwill he provided hythe State. 

• A digital and hard copy of all computer printouts of horizontal and 
vertical conventional traverses, GPS analysis and results, and 
survey control data sheets. 

All GEOPAK GPK files. 

• Survey reports in a format requested by the State. 

B. Aerial Mapping 

Aerial Mapping involves the collection and reduction of aerial survey data, and 
preparation of site maps and topographic maps. 

PURPOSE 

The purpose of aerial mapping is to provide planimetric digital mapping 
(DGN) and DTM in support of roadway design. 

2. DEFINITIONS 

For purposes of this Contract, the following definitions shall apply: 

a. Aerial Photograph - A vertical photograph taken from an aircraft at 
an altitude above mean terrain elevation to produce a photo scale 
of 1:3,000. 

b. Analytical triangulation - The process of expanding a skeletal 
network of ground control points to provide the dense control 
network to reference each individual photogrammetric stereo model 
to the actual ground. 
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c. Ground control-Ground control targets sufficient in numher and 
geospatial distribution to allow analytical triangulation and mapping 
to moot American Society tor Photogrammetry aod Remote 
Sensing (ASPRS) Class standard for 1 " - ^0 ' sca le map accuracy 
withaone foot contour interval. 

d Airborne GPS/IMU - Ao airborne GPS receiver on board tbo 
aircraft recording GPS data to bo included io tbo analytical 
triangulation witb tbo purpose otreducing tbe numberotground 
control points reguired tor an aerial mapping task. Inertial 
Measurement Unit (IMO) data to supplement tbe analytical 
triangulation is optional and its use is at tbe discretion ot tbe 
Certified Photogrammetrist. 

e. DGN - A two or tbree dimensional graphics tile produced by ^ 
^cBoSfa^on v^ . Tbese tiles may contain features and 
improvements plotted inahorizontal plane along theNand 15 axes 
wbicb correspond toTexas State Plane Coordinates. Tbese tiles 
may contain 20 or 30 elements representing topographic, existing, 
proposed, scbematic, and general layout features. 

f. Oigital terrain Model (OTM)-A th ree dimensional digital model of 
tbe groundcontainingtbosefeaturesnecessary to define surface 
relief. Atbree dimensional model does not normally contain tbose 
planimetric features not necessary to define relief. 

g. Plight M a p - A m a p depicting the flight line layout over tbe project 
area. 

b. Horizontal and Vertical Ground Control-Survey control points for 
which theNandEcoordinate and elevation have been determined 
by on-the-ground surveys. 

i Low Altitude Photography-Aerial photography wi thaf i lmpboto 
scale of1:3000 oradigital image withagroundpixel size o f 5 c m 
or less. 

j Medium Altitude Pbotograpby- Aerial pbotograpby witb a film 
photo scale o f f ^2 ,000 oradigital image witb ground pixel size of 
20 cm. 

k. Planimetric Map - A two dimensional map containing natural 
ground features and improvements plotted in a borizontal plane 
along theNandEaxes . Aplanimetric map does not include relief 
elements sucb as spot elevations, cross-sections, or contours. 
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Project Photo Length-The distance over whichphotographs are 
reguired to he taken. 

3 TASKS TC8ECCMPL5TE0 

a. Aerial Photography 

The Surveyor shall provide aerial photography tor low altitude aerial 
mapping appropriate tor detaileddesign. 

I. Ground Cootrol Aoouraoy Staodards 

D The Surveyor shall provide horizontal ground oontroi that 
meets standards ot aoouraoy reguired hythe State and as 
described IntheTxCCTSurvey Manual.latest edition.orthe 
TSPS Manual ot Practice tor Land Surveying in tbe State ot 
Texas, as may he applicahle. 

D The Surveyor shall provide vertical ground oootrol that meets 
standards ot accuracy reguired hy the Stete end as 
described IntheTxCCTSurveyManual.latest edition.orthe 
TSPS Manual ot Practice tor Land Surveying in the State ot 
Texas, as may he applicahle. 

ii. Paneling Placement Specitications 

Por purposes otthisContract, all standards and specitications 
shall he in accordance with established guidelines and 
recommended or approved by the State. 

iii. Aerial Photography Standards and Specitications 

Por purposesotthis Contract, all standards and specitications 
shall be in accordance with established guidelines and 
recommended or approved by the State. 

iv LiCARTechnology 

The use otLICAPTechnology^mobile,terrestrial or aerial) will he 
acceptable when approved by the State and the accuracies otthe 
specitied tasks it will be used tor are met or exceeded. 

DELIVERABLES 
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Tbe Surveyor shall provide: 

^ Digital Orthopbotoson OOorOVO. 

D A pboto indexof the scanned aerial filmframes or digital 
imageframesforeachframeofphotographyinthe project. 

b OON, OTMandTIN Files 

The Surveyor shall prepare OON, OTM and TIN files covering the 
specific work location, meeting staodards aod specifications as 
reguired. 

i. Horizontal Ground Oontroi Accuracy Standards 

The Surveyor sballprovide horizontal ground control tbat meets 
standards ot accuracy required by tbe State and as described io 
tbeTxOOTSurvey Manual, latestedition, ortbeTSPS Manual of 
Practicefor Land Surveying in tbeState otTexas, asmay be 
appiicabie. 

ii. Vedicai Grouod Oontroi Accuracy Staodards 

Tbe Surveyor sbaii provide vertical ground control tbat meets 
standards ot accuracy reguired by tbe State and as described in 
theTxOOT Survey Manual,latest edition,or theTSPS Manual of 
Practice tor Land Surveying in tbe State otTexas, as may be 
appiicabie. 

iii. Map Accuracy Standard 

Aeriai mapping must meet or exceed tbe reguirements tor ASPRS 
Oiass 1 standard tor 1" ^ 40' scaie mapping witb a one toot 
contour interval. 

Field verification of adherence to tbe reguired accuracy 
specification is at tbe discretion of tbe State. 

iv. Statement of Map Accuracy 

For maps that are not field checkedbut have been compiled to 
meet tbe State's accuracy standard, tbe Surveyor sballinclude 
tbe following statement along with tbe Photogrammetrist's seal on 
tbe delivered bard copy and digital versions of tbe map: 
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"This map was compiled to meet the ASFRS Standard for Classl 
map accuracy." 

if me map was checked and found fo conform fo fbis spafiai 
aoouraoy standard, fbo statement above and fbe foiiowiog 
statement must also be included on the delivered hard copy and 
digital versions of the map, and in the field check summary: 

"Tbis map was checked and found to conform to tbe ASFRS 
Standard for Olasslmap accuracy." 

DON File Specifications 

D Files must be fully compatible witb the State's ^croSfa^on 
graphics system witboutfurtber modification or conversion. 

^ File features and level structure must be in compliance witb 
tbe State's current P^ofog^ammefry^fapo^ng Legend. 

D Files must be capable of plotting maps t o a t i ncb -40 fee t 
scale witb tbe smallest text size being one tenth of one incb 
(f/fO") 

OTIvl and TIN Files Specifications 

^ Files must beful ly compatible with the State's O^OPA^ 
graphics system without fudher modification or conversion. 

^ The State's current Level Library Files for Fhotogrammetry 
mapping will be provided by tbe State. 

^ File features and level structure must be in compliance witb 
theState'scurrentPnofograrnme^y^aoo/ngLegend. 

D Files must be capable of plotting maps t o a l i n c h - 5 0 feet 
scale with tbe smallest text size being one tenth of one inch 
^ 1 0 " ) 

OELIVERA8L5S 

The Surveyor sball provide: 

D DON, OTIvl and TIN files on a medium and in a format 
acceptable to the State, delivered on 00,OVO, flash-drive, 
or hard-drive. 
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^ Crthophotography^created using the CTM) delivered on CC, 
OVO,tlash-drive, or hard-drive in titttormat (3 banded) with 
world tiles. It digital, depending on intended use, deliverable 
formed must inciude: 

o Rawti t t image-rect i t ied-4BandTit t (tor archive only), 
o Color photography-rectitied-3E^andTitt and Mr.Sid. 
^ inhered Photography-rectitied — 3 Bend Tittand Mr 

Sid 

D The State's P^ofog^emme^ry ^aop^rig Legend and 
supplements 

C. Horizontal and Vertical Control tor Aerial Mapping 

Horizontal and Vertical Control tor Aerial Mapping involves the establishment ot 
the horizontal and vertical control tor aeriai mapping. 

1 PURPOSE 

The purpose ot an aerial photography control survey is to provide ground 
control insuppodotaerial Photogrammetry 

2 OEPINITIONS 

An aerial photography control survey is detined as the combined 
pertormance ot reconnaissance, tield work, analysis, computation, and 
documentation necessary to provide the horizontal and vertical position ot 
specitic ground points to be used in setting the scale ot aerial photographs 
and determining the relative position ot elements visible in said 
photographs 

3 TASKS TOBE COMPLETED 

The following is an outline ot the tasks to be performed. The Surveyor 
shall: 

a. Prepare and submit an Aerial Cround Control Layout showing the 
proposed control and ottsite control points, and aerial ground 
control points, tor approval by the State. 

b. Establish and determine the coordinates otthe ottsite and control 
points, and aerial ground control points 
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c, Establish and determinetbe elevations ot the offsite and control 
points, and aerial control points, 

d, Place aerial ground control target material at the established points 
and maintain until the photographs from tbe flight are approved, 

o. Prepare,to scale,aSurvey Control Index Sheet,aHorizontal and 
Vertical Control Sbeet, and an individual control data sheet for each 
offsite and control point, and aerial control point, 

TECHNICAL RECLIIREMENTS 

a, Aerialphotography control surveysmust be performed under tbe 
direct supervision ofaRRLS currently registered witb the T8PLS, 

b, Tbe coordinate location of tbe aerial control points sball be based 
on acceptable metbods,conducted by the Surveyor,and must meet 
tbe standards of accuracy as set fortb below: 

Reference maybe madetostandards of accuracy for horizontal 
control traverses, as described in theTxOCT Survey Manual,iatest 
edition,or theTSPS Manual of Practice tor Land Surveying in the 
StateofTexas,as may be aoolicahle. 

c, Tbe elevation of the aerial control points must be based on 
acceptablemethods, conducted bytheSurveyor,and shall meet 
tbe standards of accuracy as set forth below: 

Reference maybe madetostandardsof accuracy for horizontal 
controltraverses,asdescribed in theTxCCT Survey Manual, latest 
edition,or theTSPS Manual of Practice for Land Surveying in the 
State otTexas, as may be applicable, 

d, The elevation of aerial control points based on side sbots or short 
traverses must meet the following criteria: 

i, Side sbots or short traverses must begin and end on vedical 
ground control as described above, 

ii. Standards, procedures,and eguipment usedmust be suchthat 
the vedical location relative to tbecontrol maybe reported to 
wi th inO,02ofone^fooL 

AUTOMATION RETIREMENTS 
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Post processing ot field data will bo reviewed by tbo State. Oata 
processed by staodard calculators, computers, aod other business 
bardwareand software normally maintained aod used by theSurveyor 
shall he considered acceptable. 

DELIVERABLES 

Tbo Surveyor sball: 

D Submltaflnal aerial control point layout showing the location oftbe 
poiots and labeled witb tbeir respective alpha-numeric 
designations. 

D Submitaplot and computer graphics of an1 t lnchby17 lnch Index 
map sbowlng an overall view ot tbo project and tbe relationship ot 
primary monumentation and control used In tbe preparation ottbe 
project, signed and sealed by a RPLS, and as directed bytbe 
State 

D Submita plotand computergrapblcs o t a n t l Incb by t7 incb 
horizontal and vertical control sheet showing the primary survey 
control monumentation used In tbe preparation ot the project, 
signed and sealed byaRPLS,and as directed by the State 

D Submit a n ^ ^ l n c b b y l f Inch data sheet tor each aerial ground 
control point which must Include, but need not be limited to, a 
location sketch, a physical description ot the point, surface 
coordinates, the elevation, and datums used. 

D Submita OOor OVOcontalnlng thegraphlcsf l lesand scanned 
Images of the control data sheets. 

D Submltawrltten statementdescnblngthedatum used along with 
copies of all relevant NOS and data sheets. 

D Submit a written tabulation of all aerial control points with their 
respective alpha-numeric designations, surface coordinates (for 
center panel points only), and elevations. 

FUNCTION CODE 13o^3u^RIOHTOEWAYfROW) OATA 

A. State Land Surveying 

State Land Surveying Includes the performanceof land surveying associated 
with "the location or relocation ot onginal land grant boundaries and corners; tbe 
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calculation of area and the preparation of field note descriptions of both surveyed 
and on-surveyed land or ao 
Fund has an interest; the preparation of maps showing such survey results; and 
the field notes and maps of which are to be filed in the General Land Office,"as 
quoted in the Surveyors Act. 

f RLIRROSF 

The purpose of state iand surveying is to survey aii State owned reai 
property under the management of the General Land Office(GLO)or the 
School Land 8oard(SL8), to be used by the State for highway purposes. 

A survey performedhyaTexas Registered RrofessionalLandSurveyor 
(RRLS) is aooeptahie except in those circumstances in which the 
anticipated improvements may cause permanent shoreiiheaiteration or 
other change or modification o f a G L O property shoreline boundary, in 
sucb cases,acoastal boundary survey in the form and manner provided 
hy Section 33.t35,Texas Natural Resources Gode,must be performed by 
aTexas Licensed State Land Surveyor(LSLS). 

2 TASKS TO OF OOMRLFTFO 8Y A LIOFNSFO STATF LANO 
SLiRVFYOR 

The State will request state land surveying on an as needed basis. The 
services shall include, hut are not limited to tbe following: 

The Surveyor shall: 

a. Survey thecoastal and water boundaries, navigable streams or 
rivers, and other waters that are tidally affected, requiring the 
determination of the gradient boundary or the mean high water, as 
appropriate. 

h. Survey the profile of the waterway, along the proposed baseline of 
the highway. 

c. Survey original land grant boundaries and un-surveyed lands. 

d. Prepare field note descriptions, area calculations, parcel plats, and 
updating the current right-of-way maps, which are to be filed in the 
General Land Office. 

3. GROUND CONTROL ACCURACY STANDARDS 
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The Surveyor shall provide: 

a. Horizontal ground control in accordance with the current project 
datum. 

b. Vertical ground control in accordance with the current project 
datum. 

DELIVERABLES 

The Surveyor shall: 

« Prepare all deliverables and present according to current right-of-
way mapping standards. 

B. Traffic Control 

The Surveyor shall control traffic in and near surveying operations adequately to 
comply with provisions of the latest edition of the Texas Manual on Uniform 
Traffic Control Devices - Part VI which can be found on the State's internet site. 

In the event field crew personnel must divert traffic or close traveled lanes, a 
Traffic Control Plan based upon principles outlined in the latest edition of the 
Texas Manual on Uniform Traffic Control Devices - Part VI shall be prepared by 
the Surveyor and approved by the State prior to commencement of field work. A 
copy of the approved plan shall be in the possession of field crew personnel on 
the job site at all times and shall be made available to the State's personnel for 
inspection upon request. 

C. Underground Excavation 

The Surveyor shall contact the "Texas Excavation Safety System, Inc." 
(DIGTESS), or call telephone number 811, to mark underground utilities prior to 
digging the holes for monuments, as necessary. The Surveyor shall maintain 
documentation of all notification calls. The Surveyor shall comply with the States 
excavation laws as they appear in the Texas Administrative Code (TAC). 

D. Preventative Measures to Prevent the Spread of Oak Wilt Contamination 

The Surveyor shall take the following preventive measures while cutting, pruning, 
or removing oak trees in counties which have confirmed cases of Oak Wilt or at 
the direction of the State: 
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^ Wben possible, employ alternative metbods instead of pruning or cutting 
oak trees. 

D Wbenpossible, pedorm necessary pruningand outtingofbealtby trees 
during tbe winter montbs of January and February wben Sap Seetles are 
least active. Also, if possible, avoid pruning or cutting during Spring 
montbs wben Sap beetles are most active. 

^ Treat wounds witb pruning paint in Oak Wiit infected counties to 
discourage insects, especially during warm weatber. 

D Sterilize all pruning tools between eacb tree witb eitberLysol^spray ore 
7up^cent rubbing aicobol solution. Tbe use of cblorinebleacb solutions 
to sterilize pruning tools is discouraged due to premature oxidation or 
rusting of steel pads. 

D Destroy tbe tree cuttings by burning or burying tbe wood, or dispose of tbe 
wood in anotber approved metbod. 

15. Additional Reguirements 

t AOHFRFNCFTCSCHFOULF 

if at any time during tbe Contract Period tbe Surveyor determines tbat it is 
unable to meetascbeduled submission date,tbe Surveyor sball notity tbe 
State in writing immediately Tbis notification sball consist of an 
explanation as totbe reason(s) for tbe delay andarevisedsubmissien 
scbeduie,wbicb sball to tbe extent possible,incorporateaplan to recover 
days lost asaresult of subject delay. 

If at any time during tbe Contract Period tbe Surveyor encounters 
unforeseen circumstances wbicb may materially affect tbe scope, 
complexity or cbaracter of tbe work autborized by tbe State, tbe Surveyor 
sball notify tbe State in writing immediately witbacomplete description of 
tbe circumstances encountered. 

2 TRANSMITTAL 

All documents submitted to tbe State sball be accompanied byaletter of 
transmittal wbicb sball include, but need not be limited to, tbebigbway 
number, project limits, county,CSJ,contract number,work autborization 
number and an inventory ot attachments 

3 PICHTCFENTPY 

It sball be tbe responsibility of tbe Surveyor to secure permission to enter 
privateproperty for purposes of survey I t i s t b e s t a t e d p o l i o y o t t b e 

P a g e N e t 35 AttacbmentC 



Contract No. t^5IOPtU09 
ERP Contract No. 4565 

State to make every ettort to maintain positive relations with the 
general puhiic. in pursuance 
actswhich will result in damages te private property and the Surveyor 
shall make every ettert te comply with the wishes and address the 
concerns ot private property owners. 

R Compensation 

1 . P a y m e n t r e q u e s t s Shal l I n c l u d e t h o S u r v e y O r ' s l n V O l c e . 

2. Progress Report 

The Surveyor shall suhmltamonthly progress repod electronically hythe 
5^ ot each month following the month through which status Is heing 
reported. Progress and percent complete shall he according to the task as 
Included In the scope. 

With each payment reguest, the Surveyor shall suhmit the corresponding 
project progress repod which shall,asamlnlmum,Include the percentage 
ot total work complete as o t the date o t the payment reguest and a 
description ot current work activity. The percentage ot total work complete 
shall not he hased simply on the percentage ot tunds expended, hut shall 
he hased on the host judgment otthe Surveyor as to the percentage ot 
actual work complete. 
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o-i 

WORKAUTHORiZATiONNO. 
CONTRACTEORSURVEYiNOSERViCES 

THIS WORK AUTHORIZATION is made under Surveying Contract No. (Contract) 
between tbe State ofTexas, acting tbrougb tbe Texas Oepadment otTranspodation (State), and 

(Surveyor). 

RARTI Tbe Surveyor sbaii perform surveying services generally described as 
Tbe responsibilities oftbe State and tbe Surveyor as well as tbe work 

scbeduie are fudber detailed in ExbibitsA(ResponsibilitiesoftbeState),B(Responsibilities oftbe 
Surveyor), andC(WorkScbedule)to tbis Work Autborization. 

RARTII Tbe maximum amount payable undertbis Work Autborization i e^ and 
tbe metbod ot paymentis as setfodb in AttacbmentEoftbe Contract. Tbis amount 
is based on tbe rates set fodb in AttacbmentE(Scbedule of Rates)to tbe Contract and tbe costs set 
fodb in ExbibitO(Sudget) to tbis Work Authorization. 

PART III. Payment to tbe Surveyor undertbisWorkAutbonzation sball be made in accordance witb 
Exhibit 0. 

PART IV Tbis WorkAutborization is etteotivewben executed by botb parties and terminates on 
orwhen the contract terminates, whichever occurs first. 

PART V. This Work Authorization does not waive the parties' responsibilities and obligations as 
established by the Contract. 

PART VI. Exhibits A, B, C, D, and H-2 are made part of this Work Authorization. 

THE SURVEYOR THE STATE OF TEXAS 
TEXAS DEPARTMENT OF TRANSPORTATION 

(Business name) 

(Signature) (Signature) 

(Printed Name and Title) (Printed Name and Title) 

(Date) (Date) 

List of Exhibits: 
Exhibit A - Responsibilities of the State 
Exhibit B - Responsibilities of the Surveyor 
Exhibit C - Work Schedule 
Exhibit D - Budget 
Exhibit H-2 - Subprovider Monitoring System Commitment Agreement 
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Contract for Surveying Services Contract No. 18-5IDP1009 
ERP Contract No. 4565 

ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
TO WORK AUTHORIZATION NO. 

CONTRACT FOR SURVEYING SERVICES 

THIS SUPPLEMENTAL is made under Surveying Contract No. (Contract) 
between the State of Texas, acting through the Texas Department of Transportation (State), and 

(Surveyor). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This supplemental is effective when executed by both parties. All other terms and conditions of Work 
Authorization No. remain in full force and effect. 

THE SURVEYOR THE STATE OF TEXAS 
TEXAS DEPARTMENT OF TRANSPORTATION 

(Business name) 

(Signature) (Signature) 

(Printed Name and Title) (Printed Name and Title) 

(Date) (Date) 
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Contract for Surveying Services Contract No. 18-5IDP1009 

ERP Contract No. 4565 

ATTACHMENT E 

SCHEDULE OF RATES 
This attachment provides the basis of payment, which is indicated by an "X" in the applicable space 
on one or more of the following pages. 

The basis of payment shall be accompanied by a Final Cost Proposal (FCP), which is included in this 
Attachment. 

If more than one basis of payment is used, each one must be supported by a separate FCP. 
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Contract for Surveying Services Contract No. 18-5IDP1009 
ERP Contract No. 4565 

LUMP SUM 

Definition 
A lump sum is a single dollar figure paid for one or more deliverables. There may be 
multiple lump sums if each is associated with a distinct deliverable or group of deliverables. 

Components 
A lump sum includes labor rates, overhead, fee, and direct costs. Therefore, no additional 
payment will be made for labor rates, overhead, fee, or direct costs. 

Required Documentation 
Each invoice shall itemize charges by listing the deliverable or deliverables associated with 
the lump sum for which payment is requested. The Surveyor is not required to submit 
evidence of actual labor rates, hours worked, travel, overhead rates, or any other cost. 

Audit Adjustment 

Lump sums are not subject to change as the result of en audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more interim or final 
deliverables. Pro rata payments may be made based on the percentage of work on a 
deliverable that has been completed. 
Final Cost Proposal 
The contract FCP must contain rates that are established at the time of the contract. One 
or more of the following methods must be used. First, the contract FCP may identify 
specified rates and direct costs that will be used later to build lump sums. Second, the 
contract FCP may identify unit costs and direct costs that will be used later to build lump 
sums. Third, the contract FCP may identify future work authorizations and corresponding 
lump sums. 

Work Authorizations 
A work authorization may have more than one lump sum if eech is associated with a distinct 
deliverable or group of deliverables. If lump sum work authorizations will be used, the 
contract FCP must contain detailed and negotiated unit costs or specified rates so that the 
lump sum for future work authorizations can be calculated with certainty on the basis of cost 
figures contained in the contract FCP, or it must contain a schedule of future work 
authorizations with their associated lump sums. Lump sum work authorizations may not be 
calculated on the basis of actual labor rates, overhead rates, fee, or direct costs because 
actual costs are not audited or adjusted under a lump sum contract. The basis for lump 
sums may not be left for negotiation at the time work authorizations are issued. 
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Contract for Surveying Services 

UNIT COST 

Contract No. 18-5IDP1009 
ERP Contract No. 4565 

Definition 
A unit cost is a dollar figure paid for a unit of production. A different dollar figure may be 
associated with each unit of production. 

Components 
The unit cost includes labor rates, overhead, and fee, Therefore, no additional payment will 
be made for labor rates, overhead, or fee. 

Required Documentation 
Each invoice shall itemize charges by unit of production and unit cost and any direct costs. 
The Surveyor may be required to provide additional evidence of units of production and 
direct costs. The Surveyor is not required to provide evidence of actual labor rates, hours 
worked, overhead rates, or any other cost, except direct costs. 

Audit Adjustment 
Unit costs are not subject to change as the result of an audit. Direct costs are subject to 
change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more units of production. Pro 
rata payments may not be made based on the percentage of work on a unit of production 
that has been completed. 

Final Cost Proposal 
The contract FCP must contain a schedule of all unit costs with their associated units of 
production and any direct costs. It must also clearly identify the circumstance that will 
cause a payment to become due. 

Work Authorizations 
Different units of production may be included in a work authorization in any combination. If 
unit cost work authorizations will be used, the contract FCP must contain unit costs for each 
unit of production that will be included in eny work authorization as well as any direct costs. 
Unit costs may not be left for negotiation at the time work authorizations are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1009 
ERP Contract No. 4565 

SPECIFIED RATE 

Definition 
A specified rate is an overall hourly rate that includes almost all cost elements. A different 
specified rate may be associated with each type of labor. 

Components 
The specified rate includes labor rates, overhead, and fee. Therefore, no additional 
payment will be made for labor rates, overhead, or fee. 

Required Documentation 
Each invoice shall itemize charges by name of worker, type of labor and specified rate, shall 
list any direct costs, and shall include copies of time sheets supporting the requested 
payment. The Surveyor may be required to provide additional evidence of hours worked 
and direct costs. The Surveyor is not required to provide evidence of actual labor costs, 
overhead rates, or any other cost, except direct costs. 

Audit Adjustment 
Specified retes are not subject to change as the result of an audit. Direct costs are subject 
to change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more interim or finel 
deliverables or on a periodic basis that is clearly identified. Pro rata payments may not 
otherwise be made. 

Final Cost Proposal 
The contract FCP must contain a schedule of all specified rates with their associated types 
of labor and any direct costs. It must also clearly identify the circumstance that will cause a 
payment to become due. 

Work Authorizations 
Different types of labor may be included in a work authorization in any combination. If 
specified rate work authorizations will be used, the contract FCP must contain specified 
rates for each type of labor that will be included in any work authorization as well as any 
direct costs. Specified rates may not be left for negotiation at the time work authorizations 
are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1009 
ERP Contract No. 4565 

FINAL COST PROPOSAL (FCP) 

MAXIMUM AMOUNT PAYABLE $2.000.000.00. 

Detailed data and calculations: 

Survey-Survey_Contract Page 5 of 18 Attachment E 



LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

PRIME PROVIDER NAME: 
TranSystems Corporation dba TranSystems Corporation 
Consultants 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

RPLS - Project Manager 15+ $55.00 $154.04 
RPLS - Task Leader 10 to 15 $50.00 $140.04 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveyinq experience) 

5 to 10 $41.00 $114.83 

Survey Tech 1 to 5 $31.00 $86.82 
Senior GIS Operator $40.00 $112.03 
GIS Operator $35.00 $98.02 
GIS Technician $30.00 $84.02 
Admin/Clerical $22.00 $61.62 

INDIRECT COST RATE: 154.61% ^k^r^'^z^. 
PROFIT RATE: 10.0% rW'tk^UJ^C^ isVVnV-";!-: 3 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
hot eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-SIDP1009 

ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Dallas Aerial Surveys, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

Senior Cartographer $31.00 $ 84.63 
Cartoqrapher $26.37 $ 71.99 
Senior GIS Operator $31.00 $ 84.63 
Admin/Clerical $18.00 $ 49.14 
Project Coordinator - Mobile LiDAR $35.00 $ 95.55 
Mobile LiDAR Processing Technician $31.00 $ 84.63 
Project Coordinator - AM $45.00 $ 122.85 
Certified Photogrammetrist $38.00 $ 103.74 
Analytical Triangulation Specialist $27.00 $ 73.71 
Aerial Mapping Technician $26.25 $ 71.66 
Orthophoto Specialist $25.50 $ 69.61 
Mapping Editor (includes QA/QC, Finishing, & Finalization) $25.66 $ 70.05 
Aerial Office Technician $17.55 $ 47.91 
Project Coordinator - AP $40.00 $ 109.20 
Aerial Processing Technician $28.00 $ 76.44 
Project Coordinator - FWAL $35.91 $ 98.03 
Airborne LiDAR Processing Technician $29.49 $ 80.51 
Project Coordinator - HAL $35.91 $ 98.03 
Helicopter LiDAR Processing Technician $29.49 $ 80.51 
Photo Lab Specialist $15.14 $ 41.33 
Photo Processing Technician $15.31 $ 41.80 

INDIRECT COST RATE: 148.18% yr.'iv.-rt-iVrt 
1 '. 

•. • 
PROFIT RATE: 10.0% ( f t ^ • " ^ t - . ' p , ^ ? - . , 

• W J f V = i W S ^ W u n r f r i t t i B mptHOTlUf-<>>l izk jff- . 
^ ^ A n K * u w r o w T O < « a v W t f 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Lamb-Star Engineering, L P 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

RPLS - Project Manager 15+ $55.00 $186.53 
Licensed State Land Surveyor 10+ $55.00 $186.53 
RPLS - Task Leader 10 to 15 $46.00 $156.01 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 

5 to 10 $35.00 $118.70 

Survey Tech 1 to 5 $29.00 $98.35 
Senior GIS Operator $32.00 $108.53 
GIS Operator $30.00 $101.75 
GIS Technician $28.00 $94.96 
Admin/Clerical $22.00 $74.61 
Mobile LiDAR Processing Technician $40.00 $135.66 

INDIRECT COST RATE: 208.32% i^ffssd^r.'i 
PROFIT RATE: 10.0% -A2.S^.-S?,* , .vv* : ^ j F ? ^ ^ » < t a w . 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Shine & Associates, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE ma 
HOURLY 

CONTRACT RATE 

RPLS - Project Manager 15+ j ^ i i - ^ r ^ ^ a : ^ $135.00 
Licensed State Surveyor 10+ f . i . " -F^ * f * : -2wS! j c $175.00 
RPLS - Task Leader 10 to 15 ?xit/_tfiv.:?r-&&% $121.00 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 

5 to 10 
p , rV:W;;*VK^; :V- , , . r 

$95.00 

Survey Tech 1 to 5 $75.00 
::^i.^:&;>I-*Sfi; 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Survey and Mapping, LLC 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

Senior GIS Operator $37.75 $ 110.46 
GIS Operator $32.50 $ 95.10 
GIS Technician $31.00 $ 90.71 
Admin/Clerical $21.00 $ 61.45 
Project Coordinator - Mobile LiDAR $41.25 $ 120.70 
Mobile LiDAR Processing Technician $33.00 $ 96.56 
Project Coordinator - AM $45.00 $ 131.67 
Certified Photogrammetrist $37.00 $ 108.26 
Analytical Triangulation Specialist $30.85 $ 90.27 
Aerial Mapping Technician $29.50 $ 86.32 
Orthophoto Specialist $29.50 $ 86.32 
Mapping Editor (includes QA/QC, Finishing, & Penalization) $25.66 $ 75.08 
Aerial Office Technician $25.75 $ 75.34 
Project Coordinator - AP $40.75 $ 119.23 
Aerial Processing Technician $28.99 $ 84.82 
Project Coordinator - FWAL $37.72 $ 110.37 
Airborne LiDAR Processing Technician $29.50 $ 86.32 
Project Coordinator - HAL $37.72 $ 110.37 
Helicopter LiDAR Processing Technician $29.50 $ 86.32 
Photo Lab Specialist $21.43 $ 62.70 
Photo Processing Technician . $21.94 $ 64.20 

INDIRECT COST RATE: 166.00% • . -JL: - • i 
PROFIT RATE: 10.0% s- .-
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

PRIME PROVIDER NAME: 
TranSystems Corporation dba TranSystems Corporation 

SERVICES TO BE PROVIDED UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $95.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) mm® hour $145.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) mmik hour $185.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $200:00 

1 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included.) hour $170.00 

2 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) '•?mym hour $220.00 

3 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

^ ^ ^ ^ 
' ; v i ^ v . ' A - ^ , ^ hour $235.00 

4 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) hour $250.00 

\^C---:e^}.\^^'i 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Dallas Aerial Surveys, Inc. 

SERVICES TO BE PROVIDED 
l -^ iA^J ' fcv 'S. • • 

SgBBBBg^; UNIT COST 

LiDAR Mobile Mapping System, (Includes Vehicle Operator, 
LiDAR Technician mileage on project and fuel) (Does not 
include travel to project.) 

. % *-"viMsJl f ; iSi 

4^&k*w&-& 
day S5.000.00 

Aerial Photography Flight Crew Fixed Wing Aircraft (Includes 
Pilot and Camera Operator) 

hour $190.00 

LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and 
LiDAR Operator) 

W > ' ' n-.yj»L • f 
'•- "... '• " i , " j i t . "l hour $190.00 

LiDAR Helicopter Flight Crew (Includes Pilot and LiDAR 
Operator) - .:̂ ' V;-. " hour $190.00 

LiDAR Flight Crew Fixed Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) 

i ! i - ^ . i ^ V ' ^ - ' ^ t ; 1 ^ " ; , 
hour $120.00 

LiDAR Flight Crew Rotary Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) hour $120.00 

I^.W- ,'.'.i£*-S?>i 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Lamb-Star Engineering, L.P. 

SERVICES TO BE PROVIDED gNBgKgggX UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

hour $100.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

W^^^i^^'^'i'^ hour $150.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $175.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $195.00 

1 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included.) hour $180.00 

2 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

Vr^^sv'S1?,' 
hour $230.00 

3 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

li\'^%^7'!^K'^-'rV^v' 

•-•-'! . * " •: 
hour $255.00 

4 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

hour $275.00 

> . i l . r . i - V J - ; i - . - ^ 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Shine & Associates, Inc. 

SERVICES TO BE PROVIDED r r-^P * * w 
i t . VI • 

UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) v-!'1 * 

_ - « - f r { * V ? 

hour $85.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not Included.) \ r//. hour $130.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

. 
V . . ' " 

' 
• ' T . » * , - , 

hour $165.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

'•-"•̂ 'hr̂ '-' .( hour $185.00 

%S$MwMMml^$M$!$! 
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, In which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 
ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

SERVICES TO BE PROVIDED fflSfcSte^ UNIT COST 

LiDAR Mobile Mapping System, (Includes Vehicle Operator, 
LiDAR Technician mileage on project and fuel) (Does not 
include travel to project.) 

day $5,000.00 

Aerial Photography Flight Crew Fixed Wing Aircraft (Includes 
Pilot and Camera Operator) aaam hour $175.00 

LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and 
LiDAR Operator) mam hour $190.00 

LiDAR Helicopter Flight Crew (Includes Pilot and LiDAR 
Operator) hour $185.00 

LiDAR Flight Crew Fixed Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) mmm hour $190.00 

LiDAR Flight Crew Rotary Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) mmm hour $190.00 

. • • • 
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1009 

ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Lodging/Hotel (Taxes/fees not included) Day/person Current State 

Lodging/Hotel - Taxes and Fees Day/person $25.00 

Meals (Excluding alcohol & tips) (Overnight stay required) Day/person Current State 

Mileage Mile Current State 
Rental Car (Includes taxes and fees; Insurance costs will not 
be reimbursed) 

day $55.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs 
will not be reimbursed) 

day $100.00 

Rental Car Fuel gallon $3.50 

Air Travel Rd Trip/person $350.00 

Air Travel - In State - Short Notice (Coach) Rd Trip/person $450.00 
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $280.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $600.00 

Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $400.00 

Taxi/Cab fare each/person $20.00 

Parking day $15.00 

Toll Charges each $3.00 

Standard Postage Letter Current Postal 

Certified Letter Return Receipt Each Current Postal 

Materials and Shipping Per Package $25.00 

Courier Services Each $25.00 
Photocopies B/W (8 1/2" X 11") Each $0.10 
Photocopies Color (8 1/2" X 11") Each $0.40 

Photocopies B/W(11"X 17") Each $0.20 

Photocopies Color (11" X 17") Each $0.74 

Digital Ortho Plotting Sheet $1.25 

Railroad - Flagger (Service provided by RR) Hour $72.50 
Railroad - Insurance in addition to STD Minimum Required 
(Minimum coverage of $1 Million required by RR.) 

Each $2,000.00 

Railroad - Permit Each $500.00 
Railroad - Safety Training (If required - Heavy Rail Safety 
Training Certificate, includes classroom training and employee 
certification card.) 

Per Person $150.00 

Deed Copies Sheet $1.00 
Traffic Control Services, Arrow Boards and Attenuator trucks -
Small Project (Includes labor, equipment and fuel) 

Day $1,200.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Medium Project (Includes labor, equipment and fuel) 

Day $1,500.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Large Project (Includes labor, equipment and fuel) 

Day $2,500.00 

Law Enforcement/Uniform Officer (including vehicle) Hour $50.00 

Type II ROW Monument - Excavated/Drilled, rocks, rocky soil. 
2-4 inch depth (Includes crew time, equipment, materials, 
rentals, & labor.) Brass Marker supplied by TxDOT. 

Each $55.00 
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LEGACY CONTRACT NO. 18-5IDP1009 

ERP CONTRACT NO. 4565 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Type II ROW Monument - Excavated/Drilled, rocks, rocky soil. 
2-4 inch depth (Includes crew time, equipment, materials, 
rentals, & labor.) Brass Marker supplied by TxDOT. 

Each $55.00 

Type II ROW Monument - Poured 2-3 Feet (Includes One Call, 
crew time, equipment, materials, rentals, labor.) Brass Marker 
supplied by TxDOT. 

Each $225.00 

Boat with Motor Day $200.00 

Hydrographies Sonar Equipment Day $100.00 

Reprographics Per Sq FT $3.00 

Ground Target (includes paint, panel material, etc.) Each $20.00 

Robotic Closed Circuit Television with Video Day $700.00 
Helicopter Equipment LiDAR -Transit Miles (including turn, 
maneuver miles and local airport to project) 

per mile $15.00 

Helicopter Equipment LiDAR -Project Flight Miles (On project 
flight miles) 

per mile $55.00 

Fixed Wing Airborne LiDAR- Transit Miles (including turn, 
maneuver miles and local airport to project) 

per mile $8.00 

Fixed Wing Airborne LiDAR- Project Flight Miles (On project 
flight miles) 

per mile $20.00 

Aerial Photography- Transit miles (including turn, maneuver 
miles and local airport to project) 

per mile $6.00 

Aerial Photography- Project Flight Miles (On project flight miles) per mile $30.00 

Aerial Photography- Airborne GPS/IMU Data 
collection/Processing 

per project $2,280.00 

Photo Lab Service- Black and White Processing (film, 
development, scanning) 

per frame $18.00 

Photo Lab Service- Color Processing (film, development, 
scanning) 

per frame $27.50 

Photo Lab Service- Color Infrared Processing (film, 
development, scanning) 

per frame $25.00 

Photo Lab Service- Digital image processing per frame $27.00 

Photo Lab Service- Enlargements, Lamination, Mounting per sq ft $6.00 

Fixed Wing UAS w/ sensor (day rate) day $7,000.00 

Rotary Wing UAS w/ sensor (day rate) day $6,000.00 
Oblique Camera System (platform at additional cost) day $250.00 
360 degree Camera System (platform at additional cost) day $850.00 
Mobilization for Aerial Photography/LiDAR Fixed Wing Aircraft 
(Includes aircraft,Pilot, Camera/LiDAR Operator, fuel and 
transportation cost) 

per project $20,000.00 

Mobilization for Helicopter Airborne LiDAR (Includes helicopter, 
Pilot, LiDAR Operator, fuel and transportation cost) 

per project $20,000.00 

Terresterial Scanner hour $85.00 
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LEGACY CONTRACT NO. 18-5IDP1009 

ERP CONTRACT NO. 4565 

ATTACHMENT E - FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, 
such as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. 
For items with a maximum cost, actual cost to be billed not to exceed the maximum shown. Itemized receipts must be maintained 
for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum - No documentation 
required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will 
be reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct 
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work 
authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more 
than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this contract 
including prime provider and subproviders. For Lump Sum - This statement does not apply. 
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ATTACHMENT F 

Computer Graphics Files 

Data (original and processed) shall be provided to the State on a compact disk or other approved 
medium and shall be fully compatible with the State's computer system and with programs in use by 
the State at the time of submission without further modification or conversion. The program formats 
used by the State are: Microsoft® Word for word processing; MicroStation® for graphics applications; 
and CAiCE™ Visual® Transportation, GEOPAK®, and AASHTOWare® SDMS® for survey data. 
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Contract for Surveying Services Contract No. 18-5IDP1009 
ERP Contract No. 4565 

ATTACHMENT H-SG 

Historically Underutilized Business 
for State Funded Professional or Technical Services Contracts 

HUB Goal Assigned-State of Texas Subcontracting Plan Required 

1) POLICY. It is the policy ofthe Department to ensure that HUBs shall have an equal opportunity to participate in 
the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and 
subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and 
administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to 
assist in the development of firms that can compete successfully in the market place outside the HUB program. 
Consequently, the HUB requirements of the Department's HUB Program apply to this contract as follows: 
(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal 

for this contract. 
a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or 

sex in the award and performance of contracts. 
b. When submitting the contract for execution by the Department, the Provider must complete and furnish 

Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB 
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s) 
containing the original signatures of the Provider and HUB(s) that were indicated in the original 
submitted State ofTexas HUB Subcontracting Plan (HSP) in Section 8. For Work Authorization 
Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department. 
Exhibit H-2 will be required to be completed and attach with each work authorization number that is 
submitted for execution, if the HUB will be performing work. If non-HUB subprovider is performing 
work, insert N/A (not applicable) on the line provided. A prime must allow a HUB maximum 
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the 
purpose of hindering a HUB's performance under the contract. Any substitutions or changes to the HSP, 
in addition to any cbanges to the original contract award, shall be subject to prior written approval by the 
Department. If there are any changes to the subproviders during the contract term, the Provider must 
furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders. 

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result 
in a letter of reprimand; in termination ofthe contract by the Department; in a deduction from money due 
or to become due to the Provider, not as a penalty but as damages to the Department's HUB Program; or 
such other remedy or remedies as the Department deems appropriate. 

2) DEFINITIONS. 
a. "Department" means the Texas Department ofTransportation (TxDOT). 
b. "Contract" is the agreement between the Texas Department ofTransportation and a Provider. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "Joint Venture" means an association of two or more businesses to carry out a single business enterprise for 

profit which combines their property, capital, efforts, skills and knowledge. 
e. "Historically Underutilized Business (HUB)" means any business so certified by the Texas Building and 

Procurement Commission. 
3) PERCENTAGE GOAL. The goal for Historically Underutilized Business (HUB) participation in the work to 

be performed under this contract is 23.7% of the contract amount. 
4) PROVIDER'S RESPONSIBILITIES. A Provider (HUB or non-HUB) must perform a minimum of 30% of 

the contract with its employees (as defined by the Internal Revenue Service). The contract is subject to the HSP 
Good Faith Effort Requirements. 
a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the 

following and other efforts made as a "Good Faith Effort" to obtain HUB participation. 
(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus 

media concerning subcontracting opportunities. 
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(2) Whemer the prime provided written notice to at least t^ee(3)qualifr 
for HUBs to participate effectively. 

(3) Whether the prime documented reasonsfor rejection or met with the rejected HUB to discuss the 
rejection. 
Whether the prime provided qualified HUBs wim adequate mfbrmatic^n about bonding, insure 
plans, the specifications, scope ofwork and requirements ofthe contract. 
Whether me prime negotiated in goodfaim with qualified HUBs, not rejecting qualified HUBs who are 
also me lowest responsive bidden 

(o) Whether the prime used me services of availahle minority and women conrn^umtyorganizat^ 
contractor^sgroups, local, state, and federal business assistance offices, and other organizations that 
provide support services to HUBs. 

NOTE: The Provider must not cause or allow subproviders to bid their services. 
b. The preceding information shall be submitted directly to the Chair ofthe Consultant SelectionTeam 

responsible tor the contract. 
c. The Provider shall make all reasonable efforis to honor eorr^ 

original HSP in Sections. Where the Provider terminates or removesaHUB subprovider named in the 
initial con^itment, me Provider must demonstrate onacase-by-case basis to me satisfaction 
Oepartment that the originally designated HUB was not able or willing to perform. The term "unable" 
includes, but is not limited to,afirm that does not have the resources and experiise to finish the work andBor 
afirm that substantially increases the time to complete the project. 

d. The Provider shall make all reasonable effbris to replaceaHUB subprovider mat is unable or unwill^ 
perform successmllywimanomer HUB and m Any 
substitution ofHUBs shall be subject to prior written approval by the Oepartment. The Oepartment will 
requestastatement from the firm being replaced concerning its replacement prior to approving the 
substitution Ifthere are anv changes to the subproviders during the contract term, the Providermust furnish 
aRevisedExhibitH-1 showing the revised cornmitment of all subproviders. 

e. The Provider shall designateaHUB liaison offieerwho will administer the Provider^sHUB program and 
who will he responsible for mamtenanceofrecordsofefforts and contacts made to subcontract wim 

^ ELIGfB^TYOEHUBs. 
a TheTexas Building and Procurement Commission (TBPC) certifies the eligibility ofHUBs. 
b. TheTBPCmaintainsadirectory of certified HUBs. The HUB Directory is available through the 

Oepartment̂ sBusiness Opportunity Programs Office and through the Internet at theTBPC^sWebsite 
fhttp:^www2.tbpc.state.tx.us^cmhl^hubonlv.html). 

c. Only HUB firms certified and identified in specific categories and classes at the time the con^ 
at the time me comn t̂ments are submitted are eligible to be used in me inf^r^ 
Provider as required under Section 2.c. above. 

d. If duringthe course ofthe contract it becomes necessary to substimteanomer HUB firm fbraf i 
the information submitted by the Provider as required hy Section 2.c. above, then only certified HUBs will 
be considered eligible asasubstituted firm. The Provider^swrittenrequest forsubstitutionsofHUB 
subproviders shall be accompamedbyadetailedexplanation,wmch should substantiate the need fbra 
substitution. The Oepartment will verifytheexplanabon with the HUB firm being replaced befb^ 
approval ofthe substitution. Ifmere are anv changes to tbe subproviders during the contract term, the 
Provider must furnishaRevised Exhibit H-1 showmg me revised commitment of all subproviders. 

e. The ^3rd legislature passedTexas Civil Statutes, Article r̂ OH, relative tocon^ 
entities and certain disadvantaged businesses. The Statute provides for civil penalties fbrpersons who 
falsely claim disadvantaged business stams and for me general contractor who knowm 
person claiming to beadisadvantaged business. 

^ DETE^vHNATIONOEHUBPA^TICIPATION. 
A firm must be an eligible HUB and perfbrmaprof^ssional or technical function relati^^ Proofof 
payment, such as copies of canceled checks, properly identifying the Oepartment̂ seontract number or project 
numbermay be required to substantiate the payment, as deemed necessary bythe Oepartment. A HUB 
suhprovider,with prior written approval fiom me Oepartment, may subcontract ^0%ofacon^ 
HUB subproviderperf^rmsacommerciallyuseful function. All subcontracts shall include the provisions 
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requiredmme subcontract and shall be approved as to form, in writing, hy^Department priorto work 
performed under the subcontract. A HUB perfbrmsacommercially useful function when it is responsible fbra 
distmct element of the work ofaeontract^ and aemally manages, supervises, ^nd controls the materials, 
equipment, employees, and all other business obligations attendant to me satisfactory completion of contracted 
work. Ifthe subcontractor uses an employee leasing turn for the purpose of providing salary 
administration, the employees mustmall other respects he supervised and perform on the job as if m^ 
employees ofthe subcontractor. 

7) CDlVlPLlANCEDPPRDVIDER. 
^ Toensure that HUB requirements ofthis contract are complied with, the Department will monitorthe Providers 

efforts to involve HUBs during the performance ofthis contract. This will he accomplished hyareview of the 
monthly State ofTexas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (ExmhitH-o) 
suhmitted to the Business C^pormnit^ Programs Office hy me Provider indicafingl^s 
me HUB contract goal, and by compliance reviews conducted hy the Departrnent. The State ofTexas HUB 
Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-o) must he submitted ata 
minimum monthly to the Business Dppormmty Programs Cffiee,inaddition to with each invoice to the 
appropriate agency contact. 

The Provider shall receive credit toward the HUB goal hased on acmal payments to the HUB subproviders with 
thefollowing exceptions and only i f me arrangementis consistent with standard industry practice 
(1) Payments to brokers or firms wimahrokering type operation will he creditedonly for me amount of t^^ 

commission; 
(2) Paymentstoajomtvenmre will not he credited unless all partnersmthe joint ventre are H ^ 
^Payments toaHUBsuhproviderwho has snhcontraetedaportion of me work required under me suhconnact 

will not be credited unless the HUB perfbrmsacommerciallyusefnl function; 
(4)PaymentstoaHUB will not he credited if the firm does not provide the goods or perform the services paid 

for; 
(^Payments made toaHUB that cannot he linked hy an invoice or canceled check to the contract under which 

credit is claimed will not he credited. 
AProvider must not withhold or reduce payments to any HUB withoutareason that is accepted as standard 
industry practice. AHUB prime or subprovider must comply with the terms of the contract or subcontract. 
Work products, services, and cornmodities must meet contract specifications whether performed byaprime or 
subprovider. 

AProvider^sfailure to meet the HUB goal and failure to demo 
"Good Paith Effort" on his/her part to obtain HUB participation shall constimteahreach of con^ Insucha 
case, me Department reserves the right to issueaietter of reprimands 
accomplished hy HUBs from the money due orto become due the Provider, not asapenalty but as damages to 
me Department̂ sHUB programs or such other remedy or remedies as the Department deems appropriate. 

^ RECORDS A ^ REPORTS. 
a. Afier submission ofthe imbalcon^tn^ent( 

Provider shall suhmit State ofTexas HUB Subcontracting Plan Prime Contractor Progress Assessment 
Report (Exhibit H-o) ataminimum monthly,after contract work begins, on subcontracts involvement. 
C^e copy ofme State ofTexas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 
(ExmhitH-o^ is to be sent to the Business C^^ In 
addition, the State ofTexas HUB Subcontractmg Plan Prime Contractor Progress Assessment Rer^ 
(Exhibit H - ^ must be submitted with the Provider^sinvoice. All payments made to subproviders are to he 
reported These State ofTexas HUB Subcontracting Plan P^lme Contractor P̂ oĝ ess Assessment 
Reports at̂ e^equî ed monthly even during months when no payments to subproviders have been 
made. The State ofTexas HUB Subcontracting Pian Prime Contractor Progress Assessment Report will he 
required until all work on the contract has been completed. The Department may verify the amounts being 
reported as paid to HUBs hy requesting copies of canceled checks paid to HUBs onarandom basis. 
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b. Subproviders should be identified on the State ofTexas HUB Subcontracting Plan Prime Contractor Progress 
Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing 
period, cumulative payment amount and percentage ofthe total contract amount. 

c. All such records must be retained for a period of seven years following final payment, or until an 
investigation, audit, examination, or other review undertaken during the seven years, and shall be available at 
reasonable times and places for inspection by authorized representatives of the Department and other 
agencies. 

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the 
subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the 
Department with the Provider's final invoice. 

12/06 
HUB.ATT 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #:18-5IDP1009 Assigned Goal: 23.7% Federally Funded State Funded _X 

Prime Provider: TranSystems Corporation dba TranSystems Corporation Consultants 
Total Contract Amount: $2.000.000.00 

Prime Provider Info: DBE HUB Both 

Vendor ID #: 14308397257 DBE/HUB Expiration Date: N/A 
(First I I Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A " on the Ist line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits Only) 

D=DBE Expiration 

H=HUB D 8 t C 

$ Amount or 

% of Work* 

Dallas Aerial Surveys, Inc. Aerial Mapping 17516161738 H 06/11/2019 13.00% 

Lamb-Star Engineering, Inc. Survey 12037996670 
D 
H 01/29/2018 8.00% 

Shine & Associates, Inc. Surveying 12013020982 H 12/11/2017 3.00% 

Surveying & Mapping, LLC Aerial Mapping 17427049741 5.00% 

Subprovider(s) Contract or % of Work* Totals 29.00% 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 24.00% 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEHl.AT 
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EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 
This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is reguired to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on this line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider: 

Work Authorization (WA)#: WA Amount: Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of Work 
(List by category ofwork or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category of work or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier S 
the total commitment amount must always be on the same page. 

ubprovider, if any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: , 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: , 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VTD Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
4/06 DBE-H2.ATT 
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Contract No. 18-5IDP1009 
ERP Contract No. 4565 

Texas Department of Transportation 
Subprovider Monitoring System 

Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. I f the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of ,20 

Notary Public County 

My Commission expires: 
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HUB Subcontracting Plan (HSP) 
Prime Contractor Progress Assessment Report 

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP. 

Contract/Requisition Number. Date of Award: Object Code 

(mmAkJ/yyyy) (Agency U K Only! 

Contracting Agency/University Name: 

Contractor (Company) Name: State of Texas VID A: 

Point of Contact Phone*: 

Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor: s 

Report HUB and Non-HUB subcontractor information 

Subcontractor's Name 

Subcontractor's VID or HUB 
Certificate Number 

'Texas 
Certified 

HUB? 
(Yet or No) 

Total Contract $ 
Amount from HSP 
with Subcontractor 

Total {Amount Paid 
This Reporting Period to 

Subcontractor 

Total Contract $ 
Amount Paid to Date 

to Subcontractor 
Object Code 
fAoencyUieOnJy) 

t t 

J t 

J S 

$ $ 
S I 

S $ 
t s 
$ t 

$ $ 
( i 

s i 

$ { 

J t 

5 $ 
J $ 
S $ 
$ $ 
$ $ 
$ $ 
% 5 

i J 

$ S 

I 5 

s S 

i $ 
% $ 
s $ 
s t $ 

'. : ..-.Vv- ; ./-"'.TOTALS: - ' '. t $ - Wat^BB^M 

Signature:. , Title: Date: 

'Note: Prime contractors can verify subcontractor HUB certification status on-line at http://www2.tbpc.state.tx.usJcmbUcmblhub.html HSP-PARB.* SM 
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